
 

ADDENDUM 
 
December 21, 2018 
 
ADDENDUM # 2 
Bid 19C10, Carroll Manor Elementary School Window and Door Replacement - Phase I 
DUE DATE & TIME:  FCPS Main Lobby, Monday, January 7, 2019, prior to and time stamped no later  

 than 2:00 P.M.  
 

This addendum is being issued to provide additions, corrections, clarifications and answers to certain questions raised 
referencing the original bid packages and any resultant contracts for the above bid.  
 

1. Clarifications: 
 

o Access to the site during Summer Months must be coordinated with FCPS. Staff hours are modified to 4 days a 
week 10 hours a day. 
 

o Abatement contractor will have an increased containment area that includes the entire classroom. 
 

o Snow days that are utilized during the remainder the year may impact the start date. An earlier start date is 
possible if there are fewer days than anticipated by FCPS. 
 

o Contractor will be required to coordinate work schedule with the FCPS Abatement Contractor. Abatement 
contractor will build a temporary exterior wall for each space upon completion of their work. The GC is will 
need to maintain the wall on a time and material basis until the wall is removed by the GC for new work. 

 
o Existing plumbing to the classroom sink and control wiring existing piping and power wiring to the HVAC 

thorough wall unit shall be cut, capped and or protected and made safe by the GC/MEP contractor. Existing 
control wiring to the HVAC unit shall be coiled and protected for potential reuse. Where and how this happens 
shall be determined by the GC with coordination of the Abatement Contractor. The contractor is responsible for 
labor and materials to bring service back to the HVAC through wall unit. 
 

o New VCT floor will be installed in the abated classrooms under a separate contract. 
 
o Access to the interior courtyard is through the main vestibule and adjoining corridor. Protection of the Interior 

finish of the existing facility are the responsibility of the contractor. 
                 

o Shop drawings shall be addressed well in advanced of construction start date. Construction materials need to 
available immediately following the completion of the Abatement contractors work. 

 
o The grille for the through wall unit is specified in the MEP drawings. The grille is required to have a finish that 

matches the new metal wall panels. 
 

o Structural steel work is limited to new steel angles and any necessary modifications to the existing steel  that 
support the top of the walls. 
 

o Terrazzo floor in corridor No. 113 should not require any cutting. 
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o HVAC Controls: The existing BAS at the school is a Schneider system with a Johnson Controls overlay. The 
controls for the new unit ventilators shall be provided by Johnson Controls. 
 

o Unit Ventilators: Submit color chart to architect for selection of cabinet finish for new unit ventilators. 
 

2. This Addendum includes the following attachment(s): 
 

a. Pre-Bid Meeting Notes (2 pages) 
b. Pre-Bid Meeting Attendance Roster (1 page) 

 
Thank you for your interest in bidding with Frederick County Public Schools and we apologize for any inconvenience this 
may have caused. 

       
Sincerely, 
 
Kim Miskell 
 
Kim Miskell, CSBO, 
Assistant Purchasing Manager 
 
 
km/ab 
 
pc:  Vernon Beals, Project Manager III, Construction Management 
  BFM Architects, Michael Gehr, Principal 
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The intent of this solicitation is to establish a contract for all labor, materials, equipment, and services necessary for the replacement 
of windows, exterior doors, curtain walls, and cabinet unit ventilators for six classrooms at Carroll Manor Elementary School. 
  
Bids shall be in a sealed envelope and marked Bid 19C10, Carroll Manor Elementary School Window and Door Replacement – 
Phase I and must be received in the Main Lobby of the FCPS building located at 191 South East Street prior to and time stamped 
no later than 2:00 p.m. on January 7, 2019. 
           
Tentative Board Award:  January 23, 2019 
 
Contract Manager:   Kim Miskell, CSBO, Assistant Purchasing Manager, kim.miskell@fcps.org  
Contract Administrator:   Vernon Beals, Project Manager III, Construction Management, vernon.beals@fcps.org 
  
For information pertinent to the bidding process, the attention of all contractors, subcontractors and material supply bidders are 
directed to the: 

• Invitation to Bid (Page 3) 
• Instruction to Bidders (AIA Document A701) (Pages 8 -15) 
• Supplemental Instructions to Bidders (Supplement to AIA A701) (Pages 16 - 27) 
• Proposal Form and Signature Page (Page 28 - 29) 
• General Conditions and Supplementary Conditions of the Contract (Pages 63 - 167) 

 
Certified Minority Business Enterprises are encouraged to respond to this solicitation notice.  The contractor or supplier who 
provides materials, supplies, equipment and/or services for this construction project shall attempt to achieve the specific overall 
MBE goal 6% established for this project.  All prime contractors, including certified MBE firms, when submitting bids or proposals as 
general or prime contractors, are required to attempt to achieve this goal from certified MBE firms. 
 
In the event of inclement weather on the date when the bids are scheduled to be opened and the FCPS administrative offices are 
closed, bids will be opened on the next business day at the same time as previously scheduled.  Often when schools are closed the 
administrative offices are open – when in doubt please call the purchasing department. 
 
Please make sure that your bid submission includes the following: 

• All applicable areas of the bid form of proposal are filled in carefully, completely and signed. 
• Acknowledge the receipt of each and every Addendum on the Bid Form of Proposal. 
• Submit one (1) original and one (1) copy of Bid Form of Proposal. 
• Base bid and alternate bid prices must be submitted as a numeric value and must be written in words. 
• Bid bond or cashier’s check for 5% of the total bid amount is included.  
• Properly completed Statutory Affidavit and Non-Collusion Certification Form.  
• Certificate of Compliance Form completed and signed. 

 
Should any bidder find discrepancies in, or omissions from, the drawings and other contract documents need to request clarification 
in writing.  All necessary interpretations will be issued to all bidders in the form of addenda. 
  Directed to:  Contract Manager:  Kim Miskell, CSBO, Assistant Purchasing Manager, kim.miskell@fcps.org   

Contract Administrator:  Vernon Beals, Project Manager III, Construction Management, vernon.beals@fcps.org  
 
No written requests received within seven (7) calendar days prior to the bid due date will be considered and no addenda will be 
issued later than four (4) calendar days prior to the bid opening date. (12/27/18 – 4:00 p.m. Questions Due) 
 
Laws and Regulations: 
The vendor will comply with all Federal, State, and local laws, ordinances and regulations pertaining to work under their charge.  If 
the vendor performs any work which it knows or should know to be contrary to such laws, ordinance, and regulations and without 
such notices to FCPS they shall bear all costs arising therefrom.  
 
All vendors and subcontractors must abide by the Board of Education of Frederick County policies and FCPS regulations while 
working on school property. 
 
It is the contractor’s responsibility to ensure that no individuals who are registered sex offenders are working on this project.  This 
also applies to subcontractors and materials/equipment supplies as well.  For projects lasting longer than a few months, the 
contractor shall periodically re-check the names of workers against the Maryland Sex Offender’s Registry to ensure ongoing 
compliance.  
 
Additionally, individuals that have been convicted of a crime of violence under §3-307 and §3-308 of the Criminal Law Article are not 
eligible to work on any FCPS project.  
 
The use of tobacco and alcohol beverages in any form is prohibited on FCPS property at all times, all year. 
 
No person shall carry or possess any rifle, gun, knife, or deadly weapon of any kind on FCPS property. 
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Liquidated Damages will be assessed at $574.00 per day for each calendar day required to achieve substantial completion beyond 
the substantial completion dated authorized by the contract.  
 
Anticipated construction will commence on or around June 21, 2019. 
 
Substantial Completion shall be achieved by August 30, 2019. 
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