

Purchasing Office
191 South East St
Frederick, Maryland 21701
301-644-5209 phone
301-644-5213 fax



Stephen P. Starmer, C.P.M., CSBA,
Purchasing Manager
Kim Miskell, Asst. Purchasing Manager
Billie Laughland, Purchasing Agent
Bill Meekins CPPB, CPCP, Purchasing Agent


RFP NUMBER/RFP NAME:	17MISC1, Qualifications of General Construction Contractors for Minor Construction Projects
RFP ISSUE DATE:	February 24, 2017
RFP CONTRACT MANAGER:	Kim Miskell, Assistant Purchasing Manager, kim.miskell@fcps.org
RFP CONTRACT ADMINISTRATOR:	Bradley Ahalt, Senior Project Manager, bradley.ahalt@fcps.org
PRE-QUALIFICATION MEETING DATE:	N/A
QUESTIONS:	Questions due no later than 4:00 P.M., local time, on March 7, 2017. Submit questions in writing to the Contract Manager listed above with a copy to the Contract Administrator.
OBTAINING DOCUMENTS:	To view and/or download this solicitation package please visit our webpage at: www.fcps.org/bidlist . If you have problems downloading this bid or applicable addenda, contact: amy.beall@fcps.org
BONDS REQUIRED:	NO
MBE REQUIREMENTS:	NO
RFP DUE:	10:00 A.M., local time, on March 17, 2017 Faxed or emailed bids are not acceptable.
SEALED RFP DELIVERED TO:	Frederick County Public Schools Attn: Purchasing Department 191 South East Street Frederick, MD 21701 (Parking is available at Deck #5 on All Saints Street) RFP must be properly marked with vendor's business name, address, RFP Name and Number on the envelope or package.
TENTATIVE AWARD DATE:	BOE Work Session, scheduled on: April 12, 2017
ELIGIBILITY TO BID:	All Frederick County Public School vendors and or contractors interested in bidding on FCPS projects must register at www.emarylandmarketplace.com . FCPS will no longer accept bidder's applications.

FREDERICK COUNTY PUBLIC SCHOOLS
RFP 17MISC1
QUALIFICATIONS OF GENERAL CONSTRUCTION CONTRACTORS FOR MINOR
CONSTRUCTION PROJECTS

TABLE OF CONTENTS

	<u>PAGE #</u>
Cover Page	1
Table of Contents	2
Invitation – Request for Proposal	3
FCPS Map; 2016 - 2017 FCPS Calendar and 2016 - 2017 FCPS Directory	4 - 7
Section I – General Terms and Conditions	8 - 24
Section II – Specific Terms and Conditions	25 – 32
Contractor’s Questionnaire	33 - 36
Cost Proposal	37
Signature Acknowledging Cost Proposal	38
Statutory Affidavit and Non-Collusion Certification	39 - 40
Certification of Compliance	41
AIA Document A701 – 1997, Instructions to Bidders	42 - 49
AIA Document A310 – 2010, Bid Bond	50 - 53
AIA Document A101 – 2007, Standard Form of Agreement Between Owner and Contractor	54 - 71
AIA Document A201 – 2007, General Conditions of the Contract for Construction	72 - 139
AIA Document G701 – 2001, Change Order	140
AIA Document G702, Application and Certificate for Payment	141
AIA Document G703, Continuation Sheet	142
G714 – 2007, Construction Change Directive	143

Purchasing Office
191 South East Street
Frederick, Maryland 21701
301-644-5209 phone
301-644-5213 fax



Stephen P. Starmer, C.P.M., CSBA,
Purchasing Manager
Kim Miskell, Assistant Purchasing Manager
Billie Laughland, Purchasing Agent
Bill Meekins CPPB, CPCP, Purchasing Agent

REQUEST FOR PROPOSALS

February 24, 2017

RFP 17MISC1, Qualifications of General Construction Contractors for Minor Construction Projects

The Board of Education of Frederick County will receive sealed request for proposals, RFP 17MISC1, Qualifications of General Construction Contractors for Minor Construction Projects. Request for proposals will be received and time stamped in the main lobby of Frederick County Public Schools (FCPS) at 191 South East Street, Frederick, MD 21701, prior to and time stamped no later than 10:00 a.m. local time, March 17, 2017. RFP's received after this time will be returned unopened.

A pre-qualification meeting will not be held. In lieu of a meeting, potential bidders are requested to submit written questions to the Contract Manager, Brad Ahalt at bradley.ahalt@fcps.org with a copy to the Contract Administrator, Kim Miskell at kim.miskell@fcps.org. Submissions of questions are required no later than 4:00 p.m. local time on March 7, 2017. An addendum will be posted on-line, if applicable.

To view and/or download this solicitation package please visit our webpage at: <http://www.fcps.org/bidlist>.


All Frederick County Public School vendors and or contractors interested in bidding on FCPS projects must register at www.emarylandmarketplace.com. FCPS will no longer accept bidder's applications.

FCPS System does not discriminate in admissions, access, treatment, or employment in its programs or activities on the basis of race, color, gender, age, national origin, religion, or disability. For more information, contact the Executive Director of Legal Services at 301-696-6851.

The Board of Education of Frederick County, Maryland, reserves the right to reject any and all bids and to waive any informalities or irregularities in bidding.

By order of the Board of Education of Frederick County, Maryland.

Purchasing Agent: Kim Miskell
Assistant Purchasing Manager



Frederick County Public Schools, MD, School Year 2016-17 Calendar

August 2016

08 Mon New Teachers Report—New-Hire Symposium
16 Tue Teachers Report to Work: Training and Preparation
22 Mon First Day of School for Students

September 2016

05 Mon Schools Closed. Labor Day
22 Thu 2-Hour Early Dismissal for Students: Teacher Mid-Term Work Session
23 Fri Schools Closed. Fair Day

October 2016

03 Mon Schools Closed. Rosh Hashanah
12 Wed Schools Closed. Yom Kippur
21 Fri Schools Closed for Students: Teacher Professional Development Day
28 Fri End of Term 1
31 Mon Schools Closed for Students: Teacher Work Day

November 2016

01 Tue Term 2 Begins
08 Tue Schools Closed: Election Day
09 Wed Elementary Evening Parent-Teacher Conferences: Elem Schools Open 4 Hours Late; Middle and High Schools Are Full Day
10 Thu Elem & Middle School Evening Parent-Teacher Conferences: Those Schools Open 4 Hours Late; High School Is Full Day
11 Fri Elem & Middle School Afternoon Parent-Teacher Conferences: Those Schools Dismiss 3.5 Hours Early; High School Is Full Day
23 Wed Schools Closed: Thanksgiving Break
24-25 Thu-Fri Schools Closed: Thanksgiving and American Indian Heritage Day

December 2016

09 Fri 2-Hour Early Dismissal for Students: Teacher Mid-Term Work Session
23-30 Fri-Fri Schools Closed: Winter Break

January 2017

02 Mon Schools Closed: Winter Break
03 Schools Re-Open
16 Mon Schools Closed: Dr. Martin Luther King Jr. Day
20 Fri End of First Semester and Term 2
23 Mon Schools Closed for Students: Teacher Work Day
24 Tue Second Semester and Term 3 Begin

February 2017

20* Mon Schools Closed: Presidents' Day
21 Tue Schools Closed for Students: Teacher Professional Development Day
27 Mon 2-Hour Early Dismissal for Students: Teacher Mid-Term Work Session

March 2017

13 Mon 2-Hour Late Start for Students: Teacher Work Session
30 Thu End of Term 3
31 Fri Schools Closed for Students: Teacher Work day

April 2017

03 Mon Term 4 Begins
14 Fri Schools Closed: Good Friday
17 Mon Schools Closed: Easter Monday
18-21* Tue-Fri Schools Closed: Spring Break

May 2017

12 Fri 2-Hour Early Dismissal for Students: Teacher Mid-Term Work Session
26 Fri 2-Hour Early Dismissal for Students: Teacher Work Session
29 Mon Schools Closed: Memorial Day

June 2017

16* Fri 2-Hour Early Dismissal/Last Day of School for Students: Teacher Work Session
19* Mon Last Day of School for Teachers

*Includes 6 days for snow or other emergency closings. If no snow days are used, the last day for students is June 8. If some but not all days are needed, the school year will be shortened by the number of unused days to provide 180 days for students. If more days are needed, we will make them up in this order: February 20, April 18, 19, 20, 21 and/or at the end of the school year; dates are subject to BOE revision.

DIRECTORY OF SCHOOLS

ELEMENTARY

1. **Ballenger Creek*** 240-236-2500
Ms. Kristen Canning, Principal
5250 Kingsbrook Drive
Frederick, MD 21703
Fax 240-236-2501
2. **Brunswick ♦♦** 240-236-2900
Mr. Justin McConaughy, Principal
400 Central Avenue
Brunswick, MD 21716
Fax 240-236-2901
3. **Carroll Manor ♦♦** 240-236-3800
Ms. Kimberly Huffer, Principal
5624 Adamstown Road
Adamstown, MD 21710
Fax 240-236-3801
4. **Centerville** 240-566-0100
Ms. Tracy Hilliard, Principal
3601 Carriage Hill Drive
Frederick, MD 21704
Fax 240-566-0101
5. **Deer Crossing ♦** 240-236-5900
Ms. Heather Michael, Principal
10601 Finn Drive
New Market, MD 21774
Fax 240-236-5901
6. **Emmitsburg *** 240-236-1750
Ms. Mary Ann Wiles, Principal
300 South Seton Avenue
Emmitsburg, MD 21727
Fax 240-236-1751
7. **Glade ♦♦** 240-236-2100
Mr. Lorcán ÓhEithir, Principal
9525 Glade Road
Walkersville, MD 21793
Fax 240-236-2101
8. **Green Valley** 240-236-3400
Ms. Leigh Warren, Principal
11501 Fingerboard Road
Monrovia, MD 21770
Fax 240-236-3401
9. **Hillcrest *** 240-236-3200
Ms. Kimberly Seiss, Co-Principal
Mr. Karl Williams, Co-Principal
1285 Hillcrest Drive
Frederick, MD 21703
Fax 240-236-3201
10. **Kempton** 240-236-3500
Ms. Sharon West, Principal
3456 Kempton Church Road
Monrovia, MD 21770
Fax 240-236-3501
11. **Lewistown** 240-236-3750
Ms. Shirley Olsen, Principal
11119 Hessong Bridge Road
Thurmont, MD 21788
Fax 240-236-3751
12. **Liberty** 240-236-1800
Mr. Todd Shaffer, Principal
11820 Liberty Road
Frederick, MD 21701
Fax 240-236-1801
13. **Lincoln ♦♦** 240-236-2650
Ms. Kathryn Golightly, Principal
200 Madison Street
Frederick, MD 21701
Fax 240-236-2651
14. **Middletown** 240-236-1100
Grades 3-5
Mr. Randy Perrell, Principal
201 East Green Street
Middletown, MD 21769
Fax 240-236-1150
15. **Middletown Primary ♦♦** 240-566-0200
Grades Pre-K-2
Ms. Karen Hopson, Principal
403 Franklin Street
Middletown, MD 21769
Fax 240-566-0201
16. **Monocacy *** 240-236-1400
Mr. Troy Barnes, Principal
7421 Hayward Road
Frederick, MD 21702
Fax 240-236-1401
17. **Myersville** 240-236-1900
Ms. Kathy Swire, Principal
429 Main Street
Myersville, MD 21773
Fax 240-236-1901
18. **New Market *** 240-236-1300
Mr. Jason Bowser, Principal
93 West Main Street
New Market, MD 21774
Fax 240-236-1301

19. **New Midway-Woodsboro**
Mr. Giuseppe Di Monte, Principal
A) New Midway 240-236-1500
Grades 3-5
12226 Woodsboro Pike
Keymar, MD 21757
Fax 240-236-1501
B) Woodsboro * 240-236-3700
Grades Pre-K-2
101 Liberty Road
Woodsboro, MD 21798
Fax 240-236-3701
20. **North Frederick *** 240-236-2000
Ms. DeVeda Coley, Principal
1010 Fairview Avenue
Frederick, MD 21701
Fax 240-236-2001
21. **Oakdale ♦♦** 240-236-3300
Ms. Kimberly Clifford, Principal
5830 Oakdale School Road
Ijamsville, MD 21754
Fax 240-236-3301
22. **Orchard Grove ♦♦** 240-236-2400
Ms. Debra Myers, Principal
5898 Hannover Drive
Frederick, MD 21703
Fax 240-236-2401
23. **Parkway** 240-236-2600
Ms. Stephanie Brown, Principal
300 Carroll Parkway
Frederick, MD 21701
Fax 240-236-2601
24. **Sabillasville** 240-236-6000
Ms. Kate Krietz, Principal
16210-B Sabillasville Road
Sabillasville, MD 21780
Fax 240-236-6001
25. **Spring Ridge ♦♦** 240-236-1600
Ms. Patricia Hosfelt, Principal
9051 Ridgefield Drive
Frederick, MD 21701
Fax 240-236-1601
26. **Thurmont (Gr. 3-5)** 240-236-0900
Ms. Christina McKeever, Principal
805 East Main Street
Thurmont, MD 21788
Fax 240-236-0901
27. **Thurmont Primary ♦♦** 240-236-2800
Grades Pre-K-2
Ms. Karen Locke, Principal
7989 Rocky Ridge Road
Thurmont, MD 21788
Fax 240-236-2801

28. **Tuscarora** 240-566-0000
Dr. Kimberly Mazaleski, Principal
6321 Lambert Drive
Frederick, MD 21703
Fax 240-566-0001
29. **Twin Ridge ♦♦** 240-236-2300
Ms. Susan Gullo, Principal
1106 Leafy Hollow Circle
Mt. Airy, MD 21771
Fax 240-236-2301
30. **Urbana ♦** 240-236-2200
Mr. Allie Watkins, Principal
3554 Urbana Pike
Frederick, MD 21704
Fax 240-236-2201
31. **Valley *** 240-236-3000
Ms. Elizabeth Little, Principal
3519 Jefferson Pike
Jefferson, MD 21755
Fax 240-236-3001
32. **Walkersville** 240-236-1000
Ms. Tess Blumenthal, Principal
83 West Frederick Street
Walkersville, MD 21793
Fax 240-236-1050
33. **Waverley ♦♦** 240-236-3900
Ms. Jan Hollenbeck, Principal
201 Waverley Drive
Frederick, MD 21702
Fax 240-236-3901
34. **Whittier ♦♦** 240-236-3100
Ms. Amy Schwiegerath, Principal
2400 Whittier Drive
Frederick, MD 21702
Fax 240-236-3101
35. **Wolfsville *** 240-236-2250
Ms. Susan Kreiger, Principal
12520 Wolfsville Road
Myersville, MD 21773
Fax 240-236-2251
36. **Yellow Springs** 240-236-1700
Ms. Jana Strohmeier, Principal
8717 Yellow Springs Road
Frederick, MD 21702
Fax 240-236-1701

MIDDLE

37. **Ballenger Creek** 240-236-5700
Ms. Jeneen Stewart, Principal
5525 Ballenger Creek Pike
Frederick, MD 21703
Fax 240-236-5701
38. **Brunswick** 240-236-5400
Mr. Jay Schill, Principal
301 Cummings Drive
Brunswick, MD 21716
Fax 240-236-5401
50. **Brunswick** 240-236-8600
Mr. Michael Dillman, Principal
101 Cummings Drive
Brunswick, MD 21716
Fax 240-236-8601
51. **Catoctin** 240-236-8100
Mr. Bernard Quesada, Principal
14745 Sabillasville Road
Thurmont, MD 21788
Fax 240-236-8101
52. **Frederick** 240-236-7000
Mr. David Franceschina, Acting Principal
Ms. Kathy Campagnoli, Special Assignment**
650 Carroll Parkway
Frederick, MD 21701
Fax 240-236-7015
53. **Governor Thomas Johnson** 240-236-8200
Dr. Dan Lippy, Principal
1501 North Market Street
Frederick, MD 21701
Fax 240-236-8201
54. **Linganore** 240-566-9700
Ms. Nancy Doll, Principal
12013 Old Annapolis Road
Frederick, MD 21701
Fax 240-566-9701
55. **Middletown** 240-236-7400
Ms. Lee Jeffrey, Principal
200 Schoolhouse Drive
Middletown, MD 21769
Fax 240-236-7450
56. **Oakdale** 240-566-9400
Ms. Donna Clabaugh, Principal
5850 Eaglehead Drive
Ijamsville, MD 21754
Fax 240-566-9401
57. **Tuscarora** 240-236-6400
Mr. Andrew Kibler, Principal
5312 Ballenger Creek Pike
Frederick, MD 21703
Fax 240-236-6401
58. **Urbana** 240-236-7600
Mr. David Kehne, Principal
3471 Campus Drive
Ijamsville, MD 21754
Fax 240-236-7601
59. **Walkersville** 240-236-7200
Ms. Tracey Franklin, Principal
81 West Frederick Street
Walkersville, MD 21793
Fax 240-236-7250



KEY

- * Pre-kindergarten program available
- ◆ Special education pre-kindergarten available

Middle (continued)

39. **Crestwood** **240-566-9000**
Ms. Jennifer Bingman, Principal
7100 Foxcroft Drive
Frederick, MD 21703
Fax 240-566-9001
40. **Governor Thomas Johnson** **240-236-4900**
Mr. Neal Case, Principal
1799 Schifferstadt Boulevard
Frederick, MD 21701
Fax 240-236-4901
41. **Middletown** **240-236-4200**
Mr. Everett Warren, Principal
100 Martha Mason Street
Middletown, MD 21769
Fax 240-236-4250
42. **Monocacy** **240-236-4700**
Dr. Stephanie Ware, Principal
8009 Opossumtown Pike
Frederick, MD 21702
Fax 240-236-4701
43. **New Market** **240-236-4600**
Ms. T.C. Suter, Principal
125 West Main Street
New Market, MD 21774
Fax 240-236-4650
44. **Oakdale** **240-236-5500**
Ms. Mita Badshah, Principal
5810 Oakdale School Road
Ijamsville, MD 21754
Fax 240-236-5501
45. **Thurmont** **240-236-5100**
Ms. Jennifer Powell, Principal
408 East Main Street
Thurmont, MD 21788
Fax 240-236-5101
46. **Urbana** **240-566-9200**
Mr. Peter Daddone, Principal
3511 Pontius Court
Ijamsville, MD 21754
Fax 240-566-9201
47. **Walkersville** **240-236-4400**
Ms. Stacey Hiltner, Principal
55 West Frederick Street
Walkersville, MD 21793
Fax 240-236-4401
48. **West Frederick** **240-236-4000**
Mr. Frank Vetter, Principal
515 West Patrick Street
Frederick, MD 21701
Fax 240-236-4050
49. **Windsor Knolls** **240-236-5000**
Mr. Brian Vasquenza, Principal
11150 Windsor Road
Ijamsville, MD 21754
Fax 240-236-5001

OTHER

60. **Career and Technology Center** **240-236-8500**
Mr. Michael Concepcion, Principal
7922 Opossumtown Pike
Frederick, MD 21702
Fax 240-236-8501
61. **Carroll Creek Montessori Public Charter School *** **301-663-7970**
Ms. Marilyn Horan, Principal
7215 Corporate Court
Frederick, MD 21703
Fax 301-663-6107
62. **Frederick Classical Charter School** **240-236-1200**
Ms. Erica Cummins, Principal
8445 Spires Way, Suite CC
Frederick, MD 21701
Fax 240-236-1201
63. **Frederick County Virtual School** **240-236-8450**
(includes Flexible Evening High School)
Dr. Stacey Adamiak, Principal
c/o GTJMS
1799 Schifferstadt Boulevard
Room 116
Frederick, MD 21701
Fax 240-236-8451
64. **Heather Ridge** **240-236-8000**
Ms. Denise Flora, Principal
1445 Taney Avenue
Frederick, MD 21702
Fax 240-236-8001
65. **Monocacy Valley Montessori Public Charter School *** **301-668-5013**
Ms. Nancy Radkiewicz, Principal
217 Dill Avenue
Frederick, MD 21701
Fax 301-668-5015
66. **Rock Creek** **240-236-8700**
Ms. Mary Malone, Principal
191 Waverley Drive
Frederick, MD 21702
Fax 240-236-8701

** Frederick High's new construction, fall 2017 move to the new building and the LYNX School program; see www.fcps.org/lynx

For other useful numbers, see next page

FREDERICK COUNTY PUBLIC SCHOOLS (FCPS)
GENERAL TERMS AND CONDITIONS
SECTION I

1. BIDDER REGISTRATION

- a. All Frederick County Public School vendors and or contractors interested in bidding on FCPS projects must register at www.emarylandmarketplace.com. FCPS will no longer accept bidder's applications.

2. PRE-BID MEETING (NOT APPLICABLE)

- a. A Pre-Bid Meeting will be held at the date and time indicated on the cover page of this solicitation package.
- b. Attendance at the Pre-Bid Meeting is not mandatory; however, all vendors are strongly encouraged to attend.
- c. The agenda for this Pre-Bid Meeting will include the following: introduction of staff; description of scope of work; timeline/scheduling; budget priorities/concerns; and procurement responsibilities.
- d. Questions shall be submitted, via email, to the person(s) indicated on the cover page of this solicitation package. Due to possible changes and/or additions to the specifications, bids should not be submitted prior to the Pre-Bid meeting.
- e. If FCPS offices are closed, or operating on a modified schedule, due to inclement weather on the day a Pre-Bid is scheduled, the Pre-Bid is cancelled and will not be rescheduled unless an addendum is issued. Bidders are advised that they are to email questions to the identified Contract Manager by the date and time required within this solicitation. For the fastest, most reliable information, regarding closures and/or delays check the following:
 - www.fcps.org
 - Social Media: FCPS on Twitter and FCPS on Facebook
 - Email/Text Messages: Sign up for FindOutFirst email and emergency-only text messages
 - FCPS TV: Comcast Channel 18 (Frederick area)
 - Local radio and tv stations

3. RECEIPT OF BIDS

- a. Bids received prior to the time of opening will be time stamped and securely kept unopened. No bid received thereafter will be considered. FCPS will not be responsible for the premature opening of bids received that are not properly addressed or identified. Any bid may be withdrawn before the scheduled time for opening bids.
- b. All inner and outer envelopes and packaging, used by Fed Ex, UPS and etc., are to be labeled with the following:
 - Bidder Name
 - Bid Number and Name
 - Due Date and Time

- c. Bids received after the designated date and/or time will not be accepted, regardless of when they were mailed or given to a delivery carrier.
- d. Bids not received by the date, time, and location designated on the solicitation cover sheet, due to improper labeling, may be considered non-responsive.
- e. In the event of inclement weather on the date when bids are scheduled to be opened and the FCPS offices are closed, or operating under a modified schedule, bids will be opened on the next business day at the same time as previously scheduled. Bids will be accepted until the scheduled time of opening on the next business day. (Often when schools are closed due to inclement weather, administrative offices remain open. When in doubt, call the Purchasing Department.)

4. OPENING OF BIDS

- a. Sealed bids will be opened at the location, date, and time indicated on the solicitation cover sheet.
- b. All bids received must include original signatures; no photo copies will be accepted. Unless specifically authorized, facsimile or emailed bids will not be considered. Modifications by facsimile, or email, of bids already submitted will be considered if received prior to the time set for opening. No bids will be accepted via telephone.

5. ADDENDA

- a. All changes to the bid solicitation will be made through appropriate addenda issued from the Purchasing Department.
- b. Addenda will be available on the FCPS Purchasing Department webpage. All vendors who are known by the Purchasing Department to have downloaded the bid documents will receive an email notification.
- c. Addenda will be issued a minimum of five (5) days prior to the bid opening date, unless the addenda issued extends the due date.
- d. Each bidder shall ascertain, prior to submitting a bid that they have received all Addenda issued and the bidder shall acknowledge receipt on the Signature Acknowledgement Form. Failure of any bidder to acknowledge the receipt of addenda will not relieve that bidder from any obligations under this solicitation as amended by addenda. All addenda so issued will become a part of the award and contract documents.

6. PREPARATION OF BID

- a. Should any bidder be in doubt as to the meaning of the specifications, or should they find any discrepancy or omission, they shall notify the Contract Manager listed on the solicitation cover sheet. If required, bidders will be notified of clarifications and/or additional information by means of addenda.
- b. Bidder must submit one (1) original proposal, with original signatures, unless otherwise specified. Bids must be prepared on the proposal form(s) provided.
- c. Each bid will be sealed, show the full business address and contact information of the bidder and be signed by the person(s) legally authorized to sign contracts. All correspondence concerning the bid and contract, including notice of award, copy of contract, and purchase order, will be emailed, or

mailed, to the address shown on the bid in the absence of written instructions from the bidder to the contrary.

d. The following items must be included in submission:

- i. Proposal pages completely and accurately filled out.
- ii. Signature Acknowledgement Form completed and signed.
- iii. Statutory Affidavit and Non-Collusion Certification form completed and signed.
- iv. Certificate of Compliance form completed and signed.

e. Bidders shall be required under Article 56, Section 270(4), Annotated Code of Maryland, to provide proof of Certificate of Registry and must be licensed to do business in the State of Maryland and must provide a tax certification number. Visit the following website to ensure compliance:

<http://www.dat.state.md.us/sdatweb/charter.html>

f. Bids by partnerships must be signed with the partnership name, followed by the signature and designation of the person having authority to sign. When requested, satisfactory evidence of authority of the person signing will be furnished. Anyone signing the bid as an agent shall file satisfactory evidence of their authority to do so, if requested.

g. Bids by corporations must be signed with the name of the corporation, followed by the signature and designation of the person having authority to sign. When requested, satisfactory evidence of authority of the person signing will be furnished. Anyone signing the bid as an agent shall file satisfactory evidence of their authority to do so, if requested.

h. Failure to sign the bid document will result in rejection of the bid as non-responsive.

i. FCPS will not be responsible for any costs incurred by a bidder in preparing and submitting a proposal in response to this solicitation.

7. STANDARD OF QUALITY, "OR EQUAL CLAUSES," AND SUBSTITUTIONS (NOT APPLICABLE)

a. Any make/model specified in the solicitation is used only to establish a quality level, unless specifically noted in Section II. Any material or article that will perform adequately the duties imposed by the general design will be considered equal and satisfactory. FCPS retains the right to determine if items are equivalent and will be accepted.

b. It will be the responsibility of the bidder to submit a clear and concise proposal wherein each substitution and deviation is identified and described, in writing, at the time of solicitation submission.

c. In the absence of any statement to the contrary by the bidder, the submission will be interpreted as being the exact brand and/or qualities, etc., enumerated in the detailed specifications, whenever the specifications indicate a product of a particular manufacturer, model or brand.

d. Bidders must submit detailed literature if bidding an item other than the specified item. Detailed literature is defined as product features or specifications relating to construction and/or performance.

e. The detailed literature is to be arranged and labeled according to item number.

- f. It is the bidders' responsibility to submit required literature, or links to webpages, with the bid submission. Failure to submit such data as required and/or at the time designated by the Purchasing Department shall be cause for rejection of that item.
- g. No substitutions or deviations will be permitted following the award of the contract unless "cause and effect" is presented in writing and approved by the Contract Manager. A statement of any credit or extra cost involved will be included with the request.
- h. FCPS shall not be responsible to provide personnel, testing facilities, or other resources necessary to search out substitutions and deviations in bid proposals which are unclear through the nebulous terms such as "comparable", or blanket statements of deviation such as "our standard design, construction, hardware, finishes, etc."
- i. The bidder will, upon request and with no cost to the FCPS, furnish documents, independent laboratory tests reports, and/or similar materials of proof to substantiate that the substitutions and deviations of the items they propose to furnish do not prevent these items from being truly and factually equal to, or exceeding, that which is specified.
- j. The cost of testing a representative sample of an order or shipment for acceptance and compliance with specifications shall be borne by FCPS. If the order or shipment is rejected for failure to meet the requirements of the specifications or purchase description, the cost of testing will be charged to the awarded vendor.

8. SAMPLES (NOT APPLICABLE)

- a. Samples may be requested for testing and evaluation purposes. Failure to submit samples as required at the time designated may be cause for rejection of that item.
- b. All samples must be delivered with all charges prepaid to the designated point of delivery. Samples must be marked as "SAMPLE" and include the name of the bidder, bid name and number, and return instructions, if applicable.
- c. The right is reserved to retain any sample submitted with bids for the purposes of examination and testing. FCPS reserves the right to use all samples in any manner which may best serve the final determination of the successful bidder, even if said examination and testing results in damage to or destruction of the sample.
- d. FCPS retains the right to determine the method of testing to be utilized.
- e. Samples that are not retained by FCPS must be removed within two weeks upon notification. Return shipping must be prepaid by the vendor. Samples not removed within this two-week period shall be retained, or disposed of, at the discretion FCPS, and without compensation to the bidder.

9. BID PRICING (NOT APPLICABLE)

- a. Prices quoted shall not exceed the prices established under any governmental price control regulations.
- b. All prices shall be firm for a period of 90 days from the date of bid opening unless otherwise stated in Section II. FCPS retains the right, with mutual consent of the bidder(s), to utilize the bid pricing and approved price changes for future purchases for as long as the bidder(s) mutually agrees to extend the prices.

- c. FCPS will not accept any proposal with escalator clauses, minimum order requirements or irregular features unless specifically authorized in Section II.
- d. If the contract includes equipment, all prices must be FOB-Destination (inside delivery), unless specifically authorized in Section II.
- e. Charges for express delivery will only be allowed if authorized by FCPS in writing.
- f. The bidder(s) are encouraged to bid only one product per line item that most nearly meets the specifications. If the bidder believes that there is more than one product available, a limit of two offers will be considered for each line item.
- g. If two or more particular brands, models, or makes are listed in the specifications (under Base and Alternate Bids) and the bidder has not indicated in the bid which of the two or more brands, models, etc., is being bid, it shall be understood that FCPS may require the bidder to furnish whichever is preferred by FCPS.
- h. All unit prices on items bid shall be completed on the provided proposal sheet(s). A "NO BID" or "N/A" notation should be completed for each item not being bid. Blank spaces in the proposal sheet will be considered as not being bid.
- i. In case of an error in the extension of prices in the bid, the unit price shall govern.
- j. Unit Prices must be rounded off to no more than two (2) decimal places unless so specified in Section II.
- k. FCPS reserves the right to consider discounts in evaluating a bid with line item pricing requirements. The bidder should calculate all discounts, other than prompt payment, as part of their unit pricing.

10. TAXES

No charge will be allowed for federal excise, state, and/or municipal sales and use taxes, from which the Board of Education of Frederick County is exempt. Pricing will be net and will not include the amount of any such tax. Bidders will be required to pay the tax on all purchases and can recover it only as a part of their bid price. Exemption certificates will be furnished upon request.

11. GUARANTEES AND WARRANTIES

- a. The awarded vendor(s) will guarantee the material and workmanship on all services, equipment, materials, supplies, and labor, furnished by them, for a minimum period of one year from the date of acceptance, unless a longer period of time is specified in Section II.
- b. If, within the guarantee period, any defects or signs of deterioration are noted, the awarded vendor(s), at their expense, shall correct the condition or they shall replace the part or entire unit of work/equipment to the complete satisfaction of FCPS. These repairs, replacements, or adjustments shall be made only at such times as will be designated by FCPS to minimize the disruption to building/school operations.
- c. Should the awarded vendor(s) fail to comply with the terms of this guarantee, FCPS may have such work performed as it deems necessary to fulfill the guarantee, charging the cost to the awarded vendor(s).

12. BID OPENING

- a. Bids shall be opened in public at the time and place designated in the bid solicitation.
- b. Complete evaluation of the proposals will not take place at the bid opening and no indication of award will be made. A final recommendation(s) shall be prepared for review and approval by the Board of Education of Frederick County.
- c. The recommended award will be posted to the FCPS BoardDocs website a minimum of five days prior to the Board of Education meeting in which it will be presented.
- d. Final award recommendation, and the bid tabulation, will be posted on the FCPS webpage, www.fcps.org/bidlist, after the Board of Education of Frederick County approval.

13. ERRORS IN BID SUBMISSIONS

- a. Bidders, or their authorized representatives, are expected to fully inform themselves as to the conditions and requirements of the specifications before submitting bids. Failure to do so will be at the bidder's own risk.
- b. If the bidder has made an error, the bidder may request, in writing, to have their bid withdrawn. Approval of a bidder's request is not automatic and may be given only by the Purchasing Manager. Requests for withdrawal are usually denied, unless the bidder proves to the satisfaction of the Purchasing Manager that the mistake was either a scrivener's error or another type of clearly unintentional error so departing from customary and reasonable business practices as to be obvious and to legitimately and substantially impair the vendor's business.
- c. Neither law nor regulations make allowance for errors either of omission or commission on the part of the bidders. In case of error in multiplication of unit price when arriving at total price per line item, the unit price shall govern. If there is a discrepancy between the price written in numbers and the price written in words, the words will govern.

14. AWARDS OR REJECTION OF BIDS

- a. The basis of award shall be the lowest responsible bidder submitting a responsive bid that conforms to the specifications established in the solicitation with consideration given to the quantities involved, time required for delivery, purpose for which required, competency and responsibility of bidder, the ability of the bidder to perform satisfactory service, and the plan for utilization of minority contractors, if applicable.
- b. FCPS reserves the right to determine completeness and/or timeliness of bids, to reject any or all bids in whole or in part, to make partial awards, to waive any informality in any quotation, to increase or decrease quantities if quantities are listed in the bid, to reject any bid that shows any omissions, alterations of form, additions not called for, conditions, or alternate proposals, and to make any such award as is deemed to be in its best interest.
- c. Bidders may be required, before the awarding of a contract, to show to the complete satisfaction of FCPS, that they have the necessary facilities, ability and financial resources to execute the contract in a satisfactory manner, and within the time specified. Bidders may be required to demonstrate they have the necessary experience, history and references to assure FCPS of their qualifications.
- d. The Board of Education of Frederick County reserves the right to award the bid within 90 days from

the date of the bid opening unless a different time period is stated in the bid document.

- e. Unless stated otherwise in Section II, the contract may be awarded by line item, group, or in the aggregate, whichever is in the best interest of FCPS.
- f. In the event of a tie, where all other factors, such as past performance, are considered comparable, the award shall be made to the Frederick County based bidder; the closest Maryland out-of-county based bidder; and the closest out-of-state based bidder, in that order of preference.
- g. FCPS does not have local, state or federal preference requirements except when mandated by a targeted funding source.
- h. If, after competitive sealed bids have been opened, the Purchasing Manager determines that only one responsible bidder has submitted a responsive bid, the procurement contract may be negotiated with that one bidder as sole source procurement.
- i. A recommendation for the award of a contract will be presented to the Board of Education of Frederick County for approval. Upon approval of the award of contract, the bidder(s) shall be notified of their award(s). If applicable, an FCPS contract document shall also be issued.
- j. The Board of Education of Frederick County reserves the right to reject the bid of a bidder who has, in the opinion of FCPS, failed to properly perform under previous contracts, or, who investigation shows, is not in a position to perform the contract.
- k. The Board of Education of Frederick County retains the right to reject any and all bids, if it is deemed in the best interest of FCPS to do so.
- l. If, during the life of the contract, a product or service does not meet the solicitation terms and conditions, FCPS retains the right to cancel the awarded item(s) and award to a new bidder, as long as that bidder mutually agrees to the award.

15. CONTRACT FORMATION

- a. Notification of the contract award will be made by letter after approval by the Board of Education of Frederick County.
- b. The primary form of contract is the purchase order(s), and any agreed upon schedules, addenda, shop drawings, and documents associated with the bid solicitation/submission/award.
- c. A secondary form of contract, if required, may be noted in Section II of this bid solicitation.
- d. No amendment, modification or change to the contract shall be effective unless such change is in writing and mutually agreed upon by authorized representatives of FCPS and the awarded vendor(s). Changes may not significantly alter the original scope of the agreement.

16. PROTESTS

- a. The Purchasing Manager or designee (when the Purchasing Manager administers the bid being protested) shall attempt to resolve, informally, all protests of bid award recommendations. Bidders are encouraged to present their concerns promptly to the Contract Manager for consideration.
 - i. The bidder must submit their concern, in writing, addressed to the Purchasing Manager. It

should include the following:

- Name, address, contact information of the protestor;
 - Statement of reasons for the protest;
 - Supporting documentation to substantiate the claim;
 - The remedy sought.
- ii. The protest must be received by the Purchasing Manager at least two calendar days prior to the date of the Board of Education meeting at which the recommendation will be presented. It is the vendor's responsibility to ascertain the date and time of award.
 - iii. A bidder who does not file a timely protest before the contract is awarded by the Board of Education of Frederick County is deemed to have waived any objection.
- b. The Purchasing Manager shall inform the Chief Financial Officer and/or general counsel upon receipt of the protest, and shall confer with them prior to the issuance of a decision regarding disputes of contracts or awards valued at \$25,000 or above.
 - c. The Purchasing Manager shall issue a decision in writing.
 - d. Should the protestor disapprove of the Purchasing Manager's decision, they have the right to address the Board of Education of Frederick County during the public comment section of the same Board meeting where the award recommendation is scheduled for award.
 - e. The Board of Education of Frederick County's decision is deemed the final action at the local level.
 - f. A bidder may appeal a decision of the Board directly to the Maryland State Board of Education in accordance with Board Policy 105.11 and Maryland law.

17. CONTRACT ASSIGNMENT

- a. The awarded vendor(s) will not assign or transfer any portion of their interest or obligation under this Agreement to any third party, without the prior written consent of the Contract Manager. Nothing herein shall be construed to create any personal or individual liability upon any employee, officer, elected official of the Board of Education of Frederick County, nor shall this Agreement be construed to create any rights hereunder in any person or entity other than the parties to this Agreement.
- b. The awarded vendor(s) will, when required, submit to the Contract Manager, in writing, the name of each subcontractor they intend to employ, the portion of the material to be furnished, their place of business, and any such information as may be required in order to know whether such subcontractor is reputable and reliable and able to furnish satisfactorily the material as called for in the specifications.
- c. FCPS reserves the right to approve or disapprove all subcontractors to be employed on a project. FCPS further reserves the right to approve or disapprove a change of subcontractor once an initial subcontractor has been approved. Any increased cost associated with the change of a subcontractor shall be the full obligation and responsibility of the awarded vendor(s).
- d. The awarded vendor(s) will not legally, or equitably, assign any of the funds payable under the contract, or its claim thereto, unless by, and with, the consent of the Contract Manager.

- e. The awarded vendor(s) will have the same provisions inserted in all subcontracts relative to the terms of the general conditions and other contract documents. Nothing contained in this contract shall create any contractual relations between any subcontractor and FCPS.

18. MULTI-YEAR CONTRACT

- a. Contracts that require funding appropriation for more than one fiscal year automatically terminate if money sufficient for the continued performance is not appropriated for any fiscal year. The date of termination is the last day of the fiscal year for which money was last appropriated, or the date provided in the termination clause of the procurement contract, whichever is earlier.
- b. If the multi-year contract is terminated due to lack of funding, FCPS shall reimburse the vendor for the reasonable value of any nonrecurring costs that were incurred as a result of the multi-year contract, but not amortized in the price of the supplies or services delivered under the multi-year contract. The reasonable value will be negotiated, and mutually agreed upon, by FCPS and the vendor.
- c. The cost of termination may be paid from any appropriation available for that purpose.

19. HOLD HARMLESS

It is understood that the awarded vendor(s) shall defend and hold harmless the Board of Education of Frederick County, and its representatives, from all suits, actions, or claims of any kind brought about as a result of any injuries or damages sustained by person(s) or property during the performance of this contract.

20. CONTRACT DISPUTES

- a. Any dispute arising under this contract shall be decided by the Contract Administrator, the Contract Manager and the Purchasing Manager, who will communicate their decision to writing and furnish a copy to the vendor. This decision shall be final and conclusive unless, within 30 days, the vendor furnishes a written appeal addressed to the Board of Education of Frederick County. The local Board of Education has the right to hear appeals as provided by Maryland law.
- b. The Board of Education of Frederick County, or its duly authorized representative, will review the appeal for the determination of such appeal and their finding shall be final and conclusive. In connection with any appeal preceding under this clause, the vendor will be afforded an opportunity to be heard and to offer evidence in support of his appeal. Pending final decision of a dispute, the vendor shall proceed diligently with the performance of the contract and in strict accordance with the FCPS staff's decision. Exceptions are decisions determined by a court of competent jurisdiction to have been fraudulent, capricious, arbitrary, or so grossly erroneous as to imply bad faith, or not supported by evidence.
- c. This clause does not preclude consideration of laws questioned in connection with the decision provided for above.

21. TERMINATION FOR DEFAULT

- a. When an awarded vendor has not performed or has unsatisfactorily performed the contract, payment shall be withheld at the discretion of FCPS. FCPS may, by written notice of default to the vendor, terminate the whole or any part of the contract in any of the following circumstances:

- i. If the vendor fails to perform the services or provide the products within the time and manner specific herein or any extension thereof, or:
 - ii. If the vendor fails to perform any of the provisions of this contract, or fails to make progress as to endanger performance of this contract, in accordance with its terms and in either of these two circumstances does not cure such failure within a period of ten (10) calendar days (or longer as authorized by the Purchasing Manager) after receipt of written notice from the Purchasing Manager of such failure, or:
 - iii. If the vendor willfully attempts to perform the services other than specified as to coverage, limits, protections, and quality or otherwise, without specified authorization in the form of contract amendment, or:
 - iv. If a determination is made by FCPS that the obtaining of the contract was influenced by an employee FCPS having received a gratuity, or a promise therefore, in any way or form.
- b. In the event FCPS terminates the contract in whole or in part, FCPS may procure such products and services, in a manner the Purchasing Manager deems appropriate, and the vendor shall be liable to FCPS for any additional cost(s) incurred.
 - c. If, after notice of termination of this contract under provisions of this clause, it is determined for any reason that the vendor was not in default under the provisions of this clause, or that the default was excusable under the provisions of this clause, the rights and obligations of the parties shall be the same as if the notice of termination had been issued pursuant to a termination for convenience.

22. TERMINATION FOR CONVENIENCE

The contract may be terminated by FCPS in accordance with this clause in whole, or in part, whenever FCPS determines that such a termination is in the best interest of FCPS. Written notice shall be given a minimum of 30 days in advance. FCPS will pay for all services, in accordance with contract pricing, up to the date of the termination. However, the awarded vendor(s) shall not be reimbursed for any anticipatory profits that have not been earned up to the date of termination. Under this contract, the awarded vendor does not have a right to unilateral termination for convenience.

23. GOVERNING LAW AND VENUE

The solicitation shall be construed in accordance with, and interpreted under, the laws of the State of Maryland. Any lawsuits shall be filed in the appropriate State Court located in Frederick County, Maryland.

24. MULTI-AGENCY PARTICIPATION

- a. FCPS reserves the right to extend the terms and conditions of this solicitation to any and all other agencies within the state of Maryland, as well as, any other federal, state, municipal, county, or local governmental agency under the jurisdiction of the United States and its territories. This is conditioned upon mutual agreement of all parties pursuant to special requirements, which may be appended thereto. The awarded vendor(s) agrees to notify the issuing body of those entities that wish to use any contract resulting from this bid and will also provide usage information, which may be requested.
- b. By agreeing to extend the contract to other agencies, the vendor(s) reaffirms and warrants his original commitment to FCPS so that afterwards all items and services shall continue to conform to the requirements and conditions of the original agreement for its duration. Agencies who utilize the

contract agree to notify FCPS Purchasing Department of any significant experiences, problems or issues which may, or may have the potential to, affect our administration of this contract.

- c. FCPS assumes no obligation on behalf of any other agency and shall be held harmless if either party is damaged due to the agency or vendor's failure to become informed of, or comply with, any provision or pricing under this agreement. All purchase orders and billing will be transacted between the vendor and the public agency.
- d. Each participating jurisdiction or agency shall enter into its own contract with the awarded vendor(s) and this contract shall be binding only upon the principals signing such an agreement. Invoices shall be submitted in duplicate "directly" to the ordering jurisdiction for each unit purchased. Disputes over the execution of any contract shall be the responsibility of the participating jurisdiction or agency that entered into that contract. Disputes must be resolved solely between the participating agency and the awarded vendor(s). The Lead Agency does not assume any responsibility other than to obtain pricing for the specifications provided.

25. PACKAGING AND DELIVERY REQUIREMENTS (NOT APPLICABLE)

- a. All materials must be securely packed in accordance with accepted trade practices.
- b. A packing list will be included in each shipment. This list shall contain the following information: Purchase Order Number, Vendor Name, Item Description, Item Number, Quantity and Delivery Location. Failure to comply with this condition may be considered sufficient reason to refuse to accept the goods.
- c. All materials, supplies and equipment for FCPS shall be delivered F.O.B Destination. Unless otherwise noted in Section II, all items shall be delivered inside the office, school, or warehouse.
- d. Special delivery and handling instructions will be defined in Section II of each bid.
- e. All school deliveries shall be made during the hours of 9:00 A.M. and 2:00 P.M. local time and only on regular school days, see School Calendar Closings enclosed, except where modified in Section II.
- f. All warehouse deliveries shall be made during the hours of 9:00 A.M. to 2:30 P.M. on all regular scheduled school days, see School Calendar Closings enclosed, except where modified in Section II.
- g. Bulk materials, delivered to the Warehouse, are to be delivered on skids, or pallets, to the Warehouse receiving platform.
- h. No help for unloading will be provided. Suppliers shall notify their delivery personnel accordingly.
- i. The awarded vendor(s) shall be held responsible for and shall be required to make good at their expense, any and all damage done or caused by their employees in the execution of the contract as determined by FCPS.
- j. The vendor will be required to furnish proof of signed delivery in every instance. Delivery receipts indicating only the number and weight of cartons received will not constitute "proof" of delivery in the event of a dispute. FCPS will not accept responsibility for deliveries that have not been signed for by an FCPS employee.

26. BILLING AND PAYMENT

- a. Invoices shall be submitted to:accounts.payable@FCPS.org or in duplicate to:

FREDERICK COUNTY PUBLIC SCHOOLS
Accounts Payable Department
191 South East Street
Frederick, MD 21701

- b. Invoices and packing slips must contain the following information:
- i. Bid Number
 - ii. Purchase Order Number
 - iii. Item Number (if applicable)
 - iv. Quantity (if applicable)
 - v. Brief Description of Item or Work Performed
 - vi. Unit Price Bid/Partial Payment Amount
 - vii. Extended Total for Each Item
 - viii. Grand Total
 - ix. Public School Construction Number (PSC) (if applicable)
- c. Payments will be made by FCPS check, single use credit account or credit card. Credit card statements with level three data are preferred. Bidders are prohibited from charging additional costs or fees from their bid price to process such orders.
- d. Partial payments may be made. When partial payments are requested, and approved, the invoice or requisition for payment should be sent to the Accounts Payable Department for payment. Invoices for partial payments should show only the work performed and/or materials/equipment supplied and on site.
- e. An amount of 5% from each application for payment may be withheld until final acceptance of the product(s)/service(s) by FCPS. This amount may cover possible unsatisfactory performance or other damages.

27. COMPLIANCE WITH SPECIFICATIONS

- a. The awarded vendor(s) will abide by, and comply with, the true intent of the specifications and not take advantage of any unintentional error or omission, but will fully complete every part as to the true intent and meaning of the specifications and drawings.
- b. Whenever mention is made of any article, material, or workmanship to be in accordance with laws, ordinances, building codes, underwriter's code, A.S.M.E. regulations, or similar expressions, the requirements of these laws, ordinances, etc., shall be construed as to the minimum requirements of these specifications.
- c. Where the requirements of the specifications call for a higher grade and are not in conflict with the laws, ordinances, etc., the specifications shall govern.
- d. In the case of any apparent conflict between the specifications and such laws, ordinances, etc., the awarded vendor(s) will contact the Contract Administrator and the Contract Manager for a decision before proceeding with any work.

28. LIQUIDATED DAMAGES

- a. A date for delivery and/or installation/assembly shall be stated in the specifications. Requests for extension of completion time due to strikes, lack of materials, or any other causes over which the awarded vendor(s) has no control must be submitted, in writing, with supporting documentation, to the Contract Manager. Requests must occur immediately upon occurrence of conditions for a time extension to be granted. Extensions are not guaranteed.
- b. If the awarded vendor(s) fails to provide the services, equipment, or other items required within the prescribed time limits, the Contract Manager may elect to obtain services, equipment, or other items necessary from an alternate source.
- c. The awarded vendor(s) will pay any additional cost(s) incurred by FCPS for obtaining replacement services, equipment, and other necessary items.
- d. FCPS shall have the unilateral right of alternate source selection to perform the work when the awarded vendor(s) does not perform the required work.
- e. In addition to, or in lieu of, paying for any incurred replacement costs(s), the awarded vendor(s) may pay liquidated damages, in the amount of \$150 per day, for any delay or failure in performance, as well as any related damages sustained by FCPS unless a different dollar amount is specified in Section II.
- f. The assessment of liquidated damages by FCPS against the awarded vendor(s) does not supersede or affect the right of FCPS to impose other remedies that may be available.

29. SAFETY REQUIREMENTS

- a. When applicable, all machinery/equipment must meet OSHA-MOSHA requirements as to the safety of the operation of the equipment. All required safety devices shall be included in the price(s) bid.
- b. When applicable, kitchen equipment and supplies must meet Maryland State Health Department, National Sanitation Foundation (NSF) and Frederick County Health Department requirements.
- c. All construction activities must be conducted in strict compliance with OSHA/MOSHA requirements.
- d. Equipment offered which fails to comply with any applicable section of the National Electrical Code, or is not U.L. Listed (where U.L. Listings have been established for that type of device) shall be rejected.
- e. The awarded vendor(s) shall submit Safety Data Sheets (SDS) for all items awarded to that vendor provided under the terms of this proposal, if applicable.
- f. The awarded vendor(s) and subcontractor(s) are required to comply with all provisions of the Access to Information about Hazardous and Toxic Substances Act, a part of the Maryland Occupational Safety and Health Law.
- g. The awarded vendor(s) is responsible to report to FCPS any asbestos material or suspected material found or uncovered that is not part of the scope of the project. In addition, they may not introduce new asbestos or asbestos bearing materials into the site.
- h. It is the responsibility of the awarded vendor(s) to comply with all Municipal, State, and Federal EPA regulations and laws when handling or disposing of asbestos materials.

- i. If the awarded vendor(s) intentionally endangers or jeopardizes the health of any building/school occupant(s) through mishandling of hazardous material, the vendor(s) will be held liable for such action.

30. LAWS AND REGULATIONS

- a. The vendor will comply with all Federal, State, and local laws, ordinances and regulations pertaining to work under their charge. If the vendor performs any work which it knows or should know to be contrary to such laws, ordinance, and regulations and without such notices to FCPS they shall bear all costs arising therefrom.
- b. All vendors and subcontractors must abide by the Board of Education of Frederick County policies and FCPS regulations while working on school property.
- c. The vendor certifies that their firm adheres to or follows non-discriminatory practices with respect to the employment and promotion of personnel without regard to color, creed, race, sex, or national origin.

31. PATENTS

The vendor will defend all suits or claims for infringement of any patent rights and will save the Board of Education of Frederick County harmless from loss.

32. TECHNOLOGY-BASED INSTRUCTIONAL PRODUCTS (NOT APPLICABLE)

All FCPS technology based instructional products (instructional software, online resources, and computer based equipment) must be consistent with the federal Rehabilitation Act, Maryland Subpart B Technical Standards, Section 508, for accessibility by students with disabilities unless doing so would fundamentally alter the nature of the instructional activity or result in undue financial and administrative burdens. Requests for bids, proposals, procurement contracts, and grants will follow established procedures for evaluating compliance to accessibility standards in all purchase decisions.

33. EMPLOYMENT OF CHILD SEX OFFENDERS AND PERSONS WITH UNCONTROLLED ACCESS TO STUDENTS

- a. Be advised that individuals who are registered sex offenders are not eligible to work on any FCPS' project. The awarded vendor(s) must initially check the Maryland Department of Public Safety & Correctional Services' Maryland Sex Offender Registry and search for the name of any employee to be assigned to work on this project. This applies to subcontractors and material/equipment suppliers as well. For projects lasting more than a few months, the vendor will periodically re-check the names of workers against the registry to ensure ongoing compliance. In the event that a registered sex offender is discovered to be working on a FCPS project, whether through employment by the vendor, subcontractor or equipment or material supplier, FCPS will notify the site superintendent to immediately remove the individual from the premises and permanently terminate his work assignment. FCPS may terminate this contract at no additional costs, as a result if the vendor is unable to demonstrate they have exercised care and diligence in the past in checking the Maryland registry.
- b. Contracted service providers who have regular, direct and unsupervised access to children cannot begin service without undergoing the same process as new employees per FCPS Regulation 300-33. If required, an awarded vendor(s) is responsible for payment of the full cost of the criminal background check. Additional information regarding this requirement will be found in Section II.

- c. The awarded vendor(s), or subcontractor(s), may not knowingly assign an employee to work on FCPS school premises with direct, unsupervised, and uncontrolled access to children, if the employee has been convicted of a crime identified as a crime of violence.
- d. The awarded vendor(s) will not assign employees who has been convicted of an offense under § 3-307 or § 3-308 of the Criminal Law Article or an offense under the laws of another state that would constitute a violation of § 3-307 or § 3-308 of the Criminal Law Article if committed in the state.
- e. An awarded vendor will not assign employee who has been convicted of a crime of violence as defined in § 14-101 of the Criminal Law Article, or an offense under the laws of another state that would be a violation of § 14-101 of the Criminal Law Article if committed in this state.

34. DRUG, ALCOHOL, AND TOBACCO-FREE WORKPLACE

- a. All awarded vendors and subcontractors must abide by Board Policy 112 while working on any FCPS property at all times.
- b. The Board of Education of Frederick County endorses the provisions of Public Law 100-690, Title V, Subtitle D (Drug-Free Workplace Act of 1988) and Public Law 101-226 (The Drug-Free Schools and Communities Act of 1989) and regulations promulgated there under and establishes a drug-free and alcohol-free workplace and school system.
- c. Maryland State Law (COMAR 13A.02.04) provides that each local school system is required to maintain a tobacco-free school environment.

35. WEAPON POSSESSION ON SCHOOL PROPERTY

- a. The criminal code of Maryland makes it illegal to possess a weapon on school property.
- b. No person shall carry or possess any rifle, gun, knife, or deadly weapon of any kind on FCPS property.
- c. Any awarded vendor(s) whose employees violate this clause may be subject to the termination of the contract for cause.

36. FOREIGN LANGUAGE TRANSLATOR REQUIREMENT

- a. An awarded vendor(s) that assigns employees to an FCPS project that do not speak English must have an on-site, full time interpreter.
- b. Failure of an awarded vendor(s) to have an on-site, full time interpreter that is fluent in speaking and understanding an employee's native language for those employees that do not speak English is reason for immediate termination of the contract for cause.

37. ILLEGAL IMMIGRANT LABOR

The use of illegal immigrant labor to fulfill contracts solicited by FCPS is in violation of the law and is strictly prohibited. Awarded vendor(s) and subcontractors must verify employment eligibility of workers in order to assure that they are not violating federal/state/local laws regarding illegal immigration. A compliance audit may be conducted.

38. STUDENT/STAFF CONFIDENTIALITY

Under no circumstances may any vendor/contractor/provider/consultant release, disclose, sell or otherwise use names, addresses, or any other information related to students, or staff, of FCPS and may only use this information for purposes required under any contract/agreement or memorandum of understanding.

39. PUBLIC INFORMATION ACT NOTICE

- a. Bidders should identify those portions of their solicitation, which they deem to be confidential, or to contain proprietary commercial information or trade secrets. Bidders should provide justification why such material, upon request, should not be disclosed by FCPS under the Public Information Act, Title 4, General Provisions Article, Annotated Code of Maryland.
- b. Unless portions of a solicitation are identified as confidential, all records are considered public. A person or governmental unit that wishes to inspect a public record, or receive copies of a public record, shall submit a written or electronic request and direct it to the Office of Legal Services per FCPS Regulation 200-42.

40. FORCE MAJEURE

Force Majeure is defined as an occurrence beyond the control of the affected party and not avoidable by reason of diligence. It includes the acts of nature, war, riots, strikes, fire, floods, epidemics, terrorism, or other similar occurrences. If either party is delayed by Force Majeure, said party shall provide written notification to the other within 48 hours. Delays shall cease as soon as practicable and written notification of same provided. The time of contract completion may be extended by contract modification, for a period of time equal to that delay caused under this condition. FCPS may also consider requests for price increase for raw materials that are directly attributable to the cause of delay. FCPS reserves the right to cancel the contract and/or purchase materials, equipment or services from the best available source during the time of Force Majeure, and the vendor shall have no recourse against FCPS. Further, except for payment of sums due, neither party shall be liable to the other or deemed in default under this contract, if and to the extent that such party's performance of this contract is prevented by reason of Force Majeure as defined herein.

41. ETHICS POLICY

- a. The Board of Education of Frederick County has an Ethics Policy, which covers conflict of interest, financial disclosure and lobbying. All bidders are expected to comply with any and all Ethics Policies that may apply to them individually or as a business entity.
- b. All bidders should carefully review Board Policy 109, Ethics, which prohibits FCPS employees from benefiting from business with the school system.

42. NON-COLLUSION

- a. Bidder represents and certifies that prices for these services have been arrived at independently without consultation, communication, or agreement for the purpose of restricting competition or any matter related to such prices with any competitor or other bidder. Prices quoted in this bid have not been knowingly disclosed directly or indirectly to any competitor or other vendor prior to the opening of this bid.
- b. Bidder represents and certifies that it has not employed or retained any other company or person

(other than a full-time bona fide employee working exclusively for the bidder) with the primary intent to solicit or secure the contract.

43. CONFLICT OF INTEREST

The bidder will advise FCPS in writing as soon as possible, but not later than the date of award of the contract, of any known relationships with a third party, or FCPS employee or representative, which would present a significant advantage to one bidder over another bidder or present a conflict of interest with the rendering of products and services under this agreement.

44. EMARYLANDMARKETPLACE REGISTRATION

Contractors are required to register with www.eMarylandMarketplace.org within five days following notice of award. Maryland law requires local and state agencies to post award notices on eMaryland Marketplace. This cannot be done without the contractor's self-registration in the system. Registration is free. Failure to comply with this requirement may be considered grounds for default. It is recommended that any interested bidder register with eMaryland Marketplace regardless of the award outcome for this procurement as it is a valuable resource for bid notification for municipalities through Maryland.

FREDERICK COUNTY PUBLIC SCHOOLS (FCPS)
SPECIFIC TERMS AND CONDITIONS
SECTION II

1. SCOPE

The intent of this solicitation is to qualify and select general construction contractors to perform minor construction, repairs/rehabilitation, and maintenance work for projects with-in the FCPS Construction Management and Maintenance Departments.

2. CONTRACT PERIOD

The initial term of the contract will be effective for a three (3) year period, from the date of award through March 31, 2020. FCPS retains the right and option to extend this contract for three additional one-year terms at the discretion of the Board of Education. Upon submission of proposal, the contractor consents to the possibility of contract renewal as a condition of award and acknowledges that all terms and condition remain unchanged.

3. CONTRACT TERMS

- a. The following General Terms and Conditions from Section I are not applicable for the qualification process but may be applicable for the post-award process.
 - i. #2, Pre-Bid Meeting
 - ii. #7, Standard of Quality, "Or Equal Clauses," and Substitutions
 - iii. #8, Samples
 - iv. #9, Bid Pricing
 - v. #25, Packaging and Delivery Requirements
 - vi. #32, Technology-Based Instructional Products
- b. Work under this contract will be performed on a lump sum basis as needs arise throughout the contract period. No guarantee of any work is expressed or implied.
- c. FCPS retains the right to purchase these same services "off-contract" from another firm if deemed in the best interest of FCPS by the contract administrator. This decision will be made if specialized or greater technical expertise, experience, licensing, or accreditations are needed, or if the proposed cost is excessive, for the specific project.
- d. FCPS retains the right to contract directly with third-party contractors of our choosing for specific components of the project work, which may include but is not limited to, abatement, industrial hygiene services, carpet or tile replacement, and the like.
- e. Work performed under this contract shall be in accordance with all applicable ordinances, building codes, statutes, regulations and guidelines of all federal, state and local government authorities having jurisdiction over the project.
- f. The awarded contractor(s) will guarantee the material and workmanship on all services, equipment, materials, supplies, and labor, furnished by them, for a minimum period of two (2) years from the date of acceptance.
- g. If an awarded contractor fails to respond to a request for quote on more than two occasions, they may be subject to contract termination or non-renewal. FCPS reserves the right to replace a terminated/non-renewed vendor with another vendor from the original proposal ranking and cost

evaluation, by mutual agreement.

- h. For projects under \$100,000.00 the following is applicable:
 - i. General Terms and Conditions of this bid
 - ii. AIA Document A201-2007, General Conditions of the Contract for Construction, as modified by FCPS
 - iii. Application and Certificate for Payment
 - iv. FCPS Purchase Order
- i. For projects over \$100,000.00 the following is applicable:
 - i. Performance and Payment bonds are required by Maryland State Finance and Procurement Annotated Code
 - ii. AIA contracts will govern the project and are included for informational purposes as to the requirements imposed on the contractor:
 - General Terms and Conditions of this bid
 - A101 – 2007, Standard Form of Agreement Between Owner and Contractor, as modified by FCPS
 - A201 – 2007, General Conditions of the Contract for Construction, as modified by FCPS
 - A310 - 2010, Bid Bond
 - A701 - 1997, Instructions to Bidders
 - G701 - 2001, Change Order
 - G702 - Application and Certificate for Payment
 - G703 - Continuation Sheet
 - G714 - 2007, Construction Change Directive
- j. Liquidated Damages:
 - i. In the event that the Contractor does not achieve Substantial Completion as stipulated, including approved extensions, the Contractor and the Contractor's surety shall be liable for and shall pay liquidated damages to the Owner.
 - ii. The liquidated damages sum will be a minimum of \$500.00 per day.
- k. FCPS reserves the right to require on a per project basis that the contractor demonstrate that it has the skills, equipment, and other resources to satisfactorily perform the nature and magnitude of work to complete the project within the propose contract schedule.
- l. FCPS reserves the right to bid projects if in its best interest to do so.
- m. Annually, at the discretion of the FCPS Purchasing Department, requests to become qualified under this solicitation may be accepted during the month of September.

4. QUALIFICATION CRITERIA:

Firms must meet the following minimum qualifications in order to be considered for final rankings by the evaluation committee:

- Licensed to perform business in the State of Maryland
- Meet FCPS minimum insurance requirements
- Minimum aggregate bonding capacity of \$1,000,000.
- Must be in the general construction services business for a minimum of five (5) years
- Must fully complete FCPS Questionnaire form.
- Must provide a complete listing of five (5) projects on FCPS questionnaire form

5. PREPARATION OF PROPOSAL

- a. Due to possible changes and/or additions to the solicitation package, FCPS requests that bidders delay submission of their proposal package until after the date that questions are due to allow time for the possible issuance of an addendum. All changes will be processed through appropriate addenda.
- b. Submit one bound original and (4) additional copies of the Qualification Material, along with an electronic copy on CD or USB Flash Drive, in a sealed envelope, properly labeled on the outside with the bidder's name and solicitation number.
- c. The qualification material shall include the following:
 - Contractor's Questionnaire for General Construction Services
 - Certificate of Insurance
 - Maryland State Contractor's License
 - Signature Page
 - Statutory Affidavit and Non-Collusion Certification
 - Certification of Compliance

6. EVALUATION AND AWARD

- a. Proposals submitted will be evaluated by a committee comprising a minimum of three FCPS staff members.
- b. Each member of the selection committee will independently review and evaluate each technical proposal using a point formula during the review process to score proposals. The full committee will then convene to review and discuss these evaluations and to combine the individual scores to arrive at a composite technical score for each firm.
- c. The technical proposal will consist of a combination of formats, including but not limited to a questionnaire, interview and/or site visit, and includes appraisals of various aspects of the bidder's business including capacity, financials, quality assurance, organization structure and processes and performance.
- d. Point will be deducted for incomplete or missing responses, or responses that do not follow the required format.
- e. A total of 100 points will be assigned for the technical proposal and will be assigned as follows:

• Completeness of Qualification Materials	5
• Proximity to Frederick County (within 60 miles)	5
• Experience and Capabilities	50
• Licensing and Insurance	10

- Financial 15
- References 15

- f. Final ranking will be made based on technical scores.
- g. An interview may be required to obtain more information prior to recommendation for award, and additional points may be assigned.
- h. It is FCPS's intention to recommend award to the top three most qualified firms; however, we retain the right to recommend award to more than three contractors.

7. POST AWARD PROCEDURE FOR SOLICITING SERVICES:

- a. Only contractors that have been awarded under this solicitation will be eligible to receive a request for proposal when services are required.
- b. The RFP will include, but is not limited to, a proposal due date, project summary and/or written scope of work, construction schedule (if applicable) and specifications and drawings (when applicable) for the required project.
- c. Contractors will be required to make a site visit and attend a pre-proposal meeting if scheduled.
- d. Contractors requiring clarification or interpretation of RFP shall make a written request. Any clarification or interpretations to the RFP will be made by addenda
- e. Contractor shall submit their proposal by the date and time stated in the RFP.
- f. After receipt of proposals, discussions may be conducted with an offeror to ensure full understanding of the requirements set forth in the request and to obtain the best price for FCPS.

8. VENDOR PERFORMANCE EVALUATION

- a. The Contract Manager and Administrator shall confer periodically to discuss the status of the contract. Issues of noncompliance may arise throughout the contract term and shall be brought to the attention of the Contract Manager as they occur.
- b. The Contract Manager or Administrator may request multiple metrics, from the vendor, to evaluate contract performance. Metrics may include, but are not limited to:
 - i. Delivery
 - ii. Response time
 - iii. Backorders
 - iv. Quality of deliverables
 - v. Invoicing
 - vi. Sales data (Contract data, non-contract data)
 - vii. Financial
- c. Where technical, construction or performance specifications have been identified in the RFP document, the contract administrator shall utilize these specifications as the basis of determining contract compliance.
- d. If noncompliance occurs, it shall be documented in a timely manner, including actions taken and final resolution. Copies of the correspondence will be maintained in the Purchasing Department bid

documents.

- e. Issues of noncompliance will be handled on a case by case basis. This may include, but is not limited to, written correspondence, face-to-face meetings, and/or an agreed upon performance management plan. FCPS retains the right to terminate the contract, in whole or in part, if the noncompliance issue is not resolved to the satisfaction of FCPS.

9. CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE

FCPS requires insurance certificates evidencing the compliance of insurance requirements at least ten calendar days after receipt of the Notice of Award. The vendor will not commence work until a notice to proceed letter, or purchase order, is issued, nor will the vendor allow any subcontractor to commence work on their subcontract until the insurance required of the subcontractor has been obtained and approved.

a. Worker's Compensation

The vendor will procure and maintain, during the life of the contract, Worker's Compensation Insurance, as required by applicable State laws. In the case of sublet work, the vendor will require the subcontractor similarly to provide Worker's Compensation Insurance for all of the latter's employees to be engaged in such work unless such employees are covered by the protection afforded by the vendor's Worker's Compensation Insurance.

b. Employers' Liability Insurance

The vendor will procure and maintain, during the life of the contract, Employers' Liability Insurance in the following amounts:

E.L. Each Accident	\$100,000.00
E.L. Disease - Each Employee	\$100,000.00
E.L. Disease - Policy Limit	\$500,000.00 each employee

The vendor will require any subcontractor to procure and maintain Employer's Liability Insurance during the life of the contract. It will be the responsibility of the vendor to ensure that all subcontractors comply with this provision, and the vendor will indemnify, and hold harmless, the Board of Education of Frederick County for the failure of the vendor, or any subcontractor, to comply with these provisions.

c. Commercial General Liability Insurance

The vendor will procure and maintain, during the life of the contract, Commercial General Liability Insurance including premises and operations, completed operations and products, on a per occurrence basis, with at least the following limits:

General Aggregate	\$2,000,000 per project
Products-Completed Operations Aggregate	\$2,000,000
Personal & Advertising Injury	\$1,000,000 each occurrence
Each Occurrence	\$1,000,000
Fire Damage	\$50,000
Medical Expense	\$5,000 any one person

The "X, C, U" Coverage for explosion, collapse, and underground property damage shall not be excluded from the policy.

Completed operations liability coverage shall be in force for one year after completion of work.

d. Scope of Insurance and Special Hazards

The insurance required in C. and E. will provide adequate protection for the vendor and subcontractors, respectively, against damage claims which may arise from operations under the contract, whether such operations be by the insured or by anyone directly or indirectly employed by them and, also against any of the special hazards which may be encountered in the performance of this contract as enumerated in C. above. Insurance coverage required under C. above shall specifically include property damage caused by conditions otherwise subject to exclusions "X, C, U" (Explosion, Collapse or Underground Damage) as defined by the National Bureau of Casualty Underwriters. Exceptions: contracts that do not require excavation or underground work are not required to have the above "X, C, U" coverage.

e. Comprehensive Automobile Liability

The vendor shall maintain Comprehensive Automobile Liability Insurance including all automotive equipment owned, non-owned and hired, operated, rented, or leased. Minimum limits of Automobile Liability Insurance shall be:

Bodily Injury	\$1,000,000 per person/\$1,000,000 accident
Property Damage	\$1,000,000 each occurrence, or
Combined Single Limit Bodily Injury and Property Damage Liability	\$1,000,000

f. Subcontractor's Insurance

The vendor will either:

- i. Require each of their subcontractors to procure and maintain, during the life of the subcontracts, Liability Insurance of the type and in the same amounts as specified above; or
- ii. Insure the activities of the subcontractors in their own policies. It will be the responsibility of the vendor to insure that all subcontractors comply with this provision, and the vendor will indemnify and hold harmless the Board of Education of Frederick County for the failure of the vendor, or any subcontractor, to comply with these provisions.

g. Builder's Insurance

FCPS shall provide and maintain Builder's Risk Protection.

h. Proof of Carriage of Insurance

The vendor will furnish FCPS with certificates showing the type, amount, class of operations covered, effective dates and dates of expiration of policies. Such certificates also shall contain substantially the following statement: "The insurance covered by this certificate will not be cancelled or materially altered, except after thirty days written notice has been received by FCPS."

i. Additional Insured

The Owner, Board of Education of Frederick County, the Frederick County Government, and other entities stipulated by the Owner, shall be named as additional insured on all vendor's policies, other than Worker's Compensation Insurance policy. The vendor's insurance will be primary and non-contributory to any insurance carried by the Board of Education of Frederick County or other entity. Waiver of subrogation applies to above policies in favor of the certificate holder. Insurance providers must have an AM Best Company rating of at least A-/VIII.

10. AMERICAN STEEL ACT

When applicable, the vendor will comply with the provisions of Sections 17-303 through 17-306 of the State Finance and Procurement Article of the Annotated Code of Maryland, as amended entitled "Steel Procurement for Public Works." The vendor's affidavit of compliance with these provisions may be required before payment can be made.

11. MINORITY BUSINESS ENTERPRISE (MBE) REQUIREMENTS

If applicable, the vendor will comply with the provisions of COMAR 21.11.03.00 and Sections 14-301 through 14-309 of the State Finance and Procurement Article of the Annotated Code of Maryland, which requires MBE participation in every contract that includes state funding through the Public School Program.

12. PREVAILING WAGE RATES

If applicable, the vendor will comply with Section 17-201 through 17-226 of the State Finance and Procurement Article of the Annotated Code of Maryland, as amended, which requires payment of prevailing wages as determined by the Commissioner of Labor on public works projects.

13. PERFORMANCE AND PAYMENT BONDS

- a. If applicable, the awarded vendor(s) may be required to submit either one or both of the following two bonds to the Purchasing Department ten calendar days after receipt of the Notice of Award and in accordance with the terms stated below:
 - i. **Performance Bond** in the amount of 100% of the contract value covering faithful performance of the contract; and
 - ii. **Payment Bond** in the amount of 100% of the contract value as security for the payment of all persons performing labor and furnishing materials in connection therewith.
- b. The cost of the performance bond and payment bonds will be borne by the bidder(s) in all instances.
- c. Certified checks in the amounts stated above will be accepted in lieu of the performance bond and payment bond only upon prior approval of the Purchasing Manager. If checks are approved for acceptance in lieu of either bond, they should be in the same amount as these bonds; be separate checks; and should clearly designate the purpose - i.e., performance or payment.
- d. Certified checks, if submitted, will be deposited in an FCPS bank account(s). Upon successful completion of the contract, check(s) will be drawn upon the FCPS bank account(s) for the full amounts of both certified checks.
- e. Bonds must be approved by surety companies which are named in the most current Circular 570 "Surety Companies Acceptable on Federal Bonds" as issued by the U.S. Treasury, Bureau of Government Finance Operations, Division of Banking and Cash Management, Washington, D.C. 20111. Maryland Code 21-102 – A certificate of authority, or certified copy of a certificate of authority, issued by the Commissioner to a surety insurer shall be accepted as evidence of qualification to become sole surety on a bond, undertaking, recognizance, or other obligation required or allowed by law, or in the charter, ordinances, rules, or regulations of a municipal corporation, board, organization, court, judge, or public officer, without further proof or qualification regarding solvency, credit, or financial sufficiency to act as a surety or bidders must use bonding companies rated by A.M. Best Company of at least A-/VIII.
- f. If a bonding company is used that is not on the most current Circular 570, the vendor will be

contacted to obtain a bond from an approved surety company and re-submit it to the Purchasing Department within ten calendar days after notification.

- g. Upon receipt and approval of the performance bond and payment bond, or the certified check(s), an official purchase order will be issued.
- h. If bonds are required, and the awarded vendor fails to perform according to the terms of the contract, the bonding company will be notified in writing with a copy sent to the vendor.



RFP #17MISC1, QUALIFICATIONS OF GENERAL CONSTRUCTION CONTRACTORS FOR MINOR CONSTRUCTION PROJECTS QUESTIONNAIRE

COMPANY PROFILE:

Company Name: _____ DBA: _____

Address: _____

City: _____ State: _____ Zip: _____

Phone: _____ Website Address: _____

Name and Telephone Number of Owner/President/CEO:

Other Contacts (Name, Title & Telephone Number):

Has your company ever operated under another name? If yes, list the previous name(s).

Is or has your company ever been debarred from any federal/state/city/county governments or any school districts? If yes, please list.

EXPERIENCE:

1. Describe in detail your company's overall qualifications and capacity to provide the services requested in this solicitation.
2. Has your company previously worked for Frederick County Public Schools? If yes, please provide a list of the projects completed.
3. How many full-time staff do you employ? _____
4. Provide a list of all projects completed in the last three (3) years. The list should include the following information:
 - a. Customer name and location
 - b. Type of project and total value of work completed
 - c. Brief description of project
 - d. Start date and completion date
 - e. Names and phone numbers of major subcontractors, if applicable
 - f. Name, phone number, address, e-mail address, and title of the primary point of contact
5. Describe in detail your company's policy for on-site supervision and internal quality control procedures.
6. Has your company ever had a contract terminated by an owner? If yes, please explain.

SAFETY:

1. Describe in detail (or provide a copy of) your company's written safety program including hazard communications.

2. Describe your company's process for ensuring safety compliance from subcontractors and all other persons working onsite under their control.
3. Has your company been cited and assessed any penalties by MOSH or OSHA in the past five (5) years? If yes, please describe the citation(s), including information about the dates of the citation(s), the nature of the violation(s), the project for which the citation(s) were issued, the amount of penalty paid, and the disposition of the citation including any appeals.
4. Provide your company's Experience Modification Rate (EMR) for the last three (3) years.

The EMR is the rate by which insurance companies base the amount charged to contractors. The industry average is 1.0; the EMR for contractors will either increase or decrease based on the number of accidents vs. the number of man-hours logged company wide.

EMR's can be obtained by contacting the company's workers' compensation insurance carrier.

_____	_____	_____	_____	_____	_____
(Year)	(EMR)	(Year)	(EMR)	(Year)	(EMR)

5. Provide the name and contact information for the company's Safety Director or designee.

LICENSING AND INSURANCE:

1. Provide a copy of your license to do business in Maryland as issued by the State of Maryland Department of Taxation and Assessments.
2. Provide proof that your company is licensed as a general contractor in the State of Maryland.
3. Provide a certificate of insurance in the types and amounts listed in this solicitation.

BONDING:

1. Has any bonding company refused to write your company a bond on any project? If yes, please explain.
2. Provide the maximum value of contract work for which your company could obtain a bond during the fiscal year:
 \$_____ (Individual Project) \$_____ (Aggregate)
 Contractor Bonding Company (Not Agent) _____
 Rating as listed by the A.M. Best rating: _____ (Information available from website: www.ambest.com)
3. Does your company carry both general liability and comprehensive automobile liability insurance for of a minimum of one million dollars each? If not, please explain.

FINANCIAL:

1. Provide the value of current total assets of company: _____.
2. Provide the value of current and total liabilities of company (The debt to equity ratio of assets to liabilities helps determine financial stability): _____.
3. Provide the total contract value of work accomplished by your company in each of the last three years:

\$_____	\$_____	\$_____
Value Date	Value Date	Value Date

Note: Recently audited (or best available) financial statements can be substituted in place of the three items listed above.

4. List past or pending law suits or legal actions including year, reason for litigation and final disposition. If none, state "not applicable".
5. List the value of any judgments or liens outstanding against your company.
6. Has your company ever filed for bankruptcy? If yes, please explain.

REFERENCES:

Submit five references for services provided within the last three years and preferably for institutions or non-profits within Frederick, Howard, Carroll, Montgomery or Washington Counties. All references as noted above will be checked and will be held in the strictest of confidence. FCPS reserves the right to verify all information and to check any other sources available even if not provided as a reference by the Proposer.

#1 Company Name: _____

Address: _____

City: _____ State: _____ Zip: _____

Name of Contact: _____ Title: _____

Email Address: _____ Phone: _____

#2 Company Name: _____

Address: _____

City: _____ State: _____ Zip: _____

Name of Contact: _____ Title: _____

Email Address: _____ Phone: _____

#3 Company Name: _____

Address: _____

City: _____ State: _____ Zip: _____

Name of Contact: _____ Title: _____

Email Address: _____ Phone: _____

#4 Company Name: _____

Address: _____

City: _____ State: _____ Zip: _____

Name of Contact: _____ Title: _____

Email Address: _____ Phone: _____

#5 Company Name: _____

Address: _____

City: _____ State: _____ Zip: _____

Name of Contact: _____ Title: _____

Email Address: _____ Phone: _____

**FREDERICK COUNTY PUBLIC SCHOOLS
COST PROPOSAL
GENERAL CONSTRUCTION SERVICES**

Work Classification

Hourly Rates

Project Manager	\$ _____/hour
Superintendent	\$ _____/hour
Administrative Support	\$ _____/hour
Laborer	\$ _____/hour
Carpenter	\$ _____/hour
Electrician	\$ _____/hour
HVAC	\$ _____/hour
Plumber	\$ _____/hour
Masonry/Concrete	\$ _____/hour
Drywall	\$ _____/hour

Materials

Materials Mark-Up	_____ %
-------------------	---------

Notes:

1. Hourly rates are inclusive of overhead, profit, administrative fees, direct and indirect costs.
(Except for those identified as reimbursables above.)
2. Hourly rates will represent work performed Monday through Friday, 6:30 a.m. until 6:00 p.m.

RFP 17MISC1, QUALIFICATIONS OF GENERAL CONSTRUCTION CONTRACTORS FOR
MINOR CONSTRUCTION PROJECTS
SIGNATURE ACKNOWLEDGING COST PROPOSAL

Note: When submitting your bid/proposal, please use this page as a cover sheet for your cost proposal.

In compliance with your invitation for bidders, the undersigned proposes to furnish and deliver all labor and materials in accordance with the accompanying specifications and "Instructions and General Conditions" for the price as listed on the enclosed Proposal Sheet(s).

I/We certify that this bid/proposal is made without previous understanding, agreement, or connection with any person, firm, or corporation submitting a bid/proposal for the same goods/services and is, in all respects fair and without collusion or fraud; that none of this company's officers, directors, partners or its employees have been convicted of bribery, attempted bribery, or conspiracy to bribe under the laws of any state or federal government; and that no member of the Board of Education of Frederick County, Administrative or Supervisory Personnel or other employees of the Frederick County Public Schools, has any interest in the bidding company except as follows:

COMPANY: _____

dba: _____

REGISTERED MARYLAND CONTRACTOR NUMBER: _____

FEDERAL IDENTIFICATION: _____ DATE: _____

The undersigned has familiarized themselves with the conditions affecting the work, the specifications, and is legally authorized to make this proposal on behalf of the Contractor listed above.

NAME (please print): _____

SIGNATURE OF ABOVE: _____

TITLE: _____

ADDRESS: _____

TELEPHONE # _____ FAX # _____

E-MAIL ADDRESS (for correspondence): _____

E-MAIL ADDRESS (for receiving Purchase Orders): _____

**(DO NOT COMPLETE THIS AREA IF YOUR COMPANY IS UNABLE TO RECEIVE
PURCHASE ORDERS ELECTRONICALLY)**

ACKNOWLEDGMENT OF ADDENDA (if applicable)

The above-signed company/firm acknowledges the receipt of the following addenda for the above-referenced solicitation.

Date Received by Proposer/Bidder:

Addendum #1	_____	Addendum #2	_____
Addendum #3	_____	Addendum #4	_____
Addendum #5	_____	Addendum #6	_____

RFP 17MISC1, QUALIFICATIONS OF GENERAL CONSTRUCTION CONTRACTORS FOR MINOR
CONSTRUCTION PROJECTS
FREDERICK COUNTY PUBLIC SCHOOLS
STATUTORY AFFIDAVIT AND NON-COLLUSION CERTIFICATION

Special Instructions: An authorized representative of the bidder needs to complete the following affidavit and insert an answer to paragraphs 1 and 3.

BIDDERS: The submission of the following Affidavit at the time of the bid opening is:

☒ requested to be completed but not required to be notarized.

☐ required to be completed and notarized.

I, _____, being duly sworn, depose and state:

1. I am the _____ (officer) and duly authorized representative of the firm of
the organization named _____ whose address is
(Name of Corporation) _____ and that I
possess the authority to make this affidavit and certification on behalf of myself and the firm for which I am
acting.
2. Except as described in paragraph 3 below, neither I, nor to the best of my knowledge, the above firm, nor
any of its officers, directors, or partners, or any of its employees who are directly involved in obtaining or
performing contracts with any public bodies has:
 - a. been convicted of bribery, attempted bribery, or conspiracy to bribe, under the laws of any state or of
the federal government;
 - b. been convicted under the laws of the state, another state, or the United States of: a criminal offense
incident to obtaining, attempting to obtain, or performing a public or private contract; or fraud,
embezzlement, theft, forgery, falsification or destruction of records, or receiving stolen property;
 - c. been convicted of criminal violation of an antitrust statute of the State of Maryland, another state, or
the United States;
 - d. been convicted of a violation of the Racketeer influenced and Corrupt Organization Act, or the Mail
Fraud Act, for acts in connection with the submission of bids or proposals for a public or private
contract;
 - e. been convicted of any felony offenses connected with obtaining, holding, or maintaining a minority
business enterprise certification, as prohibited by Section 14-308 of the State Finance & Procurement
Article;
 - f. been convicted of conspiracy to commit any act or omission that would constitute grounds for
conviction under any of the laws or statutes described in Paragraph (a) through (e) above; or
 - g. been found civilly liable under an antitrust statute of this State, another state, or the United States for
acts or omissions in connection with the submission of bids or proposals for a public or private
contract.
3. The only conviction, plea, or admission by any officer, director, partner, or employee of this firm to
involvement in any of the conduct described in Paragraph 2 above is as follows:

If none, write "None" below. If involvement, list the date, count, or charge, official or administrative body, the individuals involved, their position with the firm, and the sentence or disposition of the charge.

(you may attach an explanation if necessary)

4. I affirm that this firm will not knowingly enter into a contract with a public body under which a person or business debarred or suspended under Maryland State Finance and Procurement Title 16, subtitle 3, Annotated Code of Maryland, as amended, will provide, directly or indirectly, supplies, services, architectural services, construction-related services, leases of real property, or construction.
5. I affirm that this proposal or bid to the Board of Education of Frederick County is genuine and not collusive or a sham; that said bidder has not colluded, conspired, connived and agreed, directly or indirectly, with any bidder or person to put in a sham bid or to refrain from bidding and is not in any manner, directly or indirectly, sought by agreement of collusion or communication or conference, with any person to fix the bid prices of the affidavit or any other bidder, or to fix any overhead, profit or cost element of said bid price, or that if any bidder, or to secure an advantage against the Board of Education of Frederick County or any other person interested in the proposed contract; and that all statements in the proposal or bid are true. I acknowledge that, if the representations set forth in this affidavit are not true and correct, the Board of Education of Frederick County may terminate any contract awarded and take any other appropriate action.

I DO SOLEMNLY DECLARE AND AFFIRM under the penalties of perjury that the contents of this affidavit are true and correct, that I am executing this Affidavit in compliance with Section 16-311 of the State Finance and Procurement Article, Annotated Code of Maryland, and in compliance with requirements of the Board of Education of Frederick County, and that I am executing and submitting this Proposal on behalf of and as authorized by the bidder named below.

(Legal Name of Company)

(dba)

(Address)

(City)

(State)

(Zip)

(Telephone)

(Fax)

(Print Name)

(Title)

(Date)

(Signature)

(Title)

(Date)

We are/I am licensed to do business in the State of Maryland as a:

() Corporation

() Partnership

() Individual

() Other

If required to be notarized:

(Witness)

(Title)

SUBSCRIBED AND SWORN to before me on this _____ day of _____, 20____.

NOTARY PUBLIC

My Commission Expires: _____

CERTIFICATION OF COMPLIANCE
RFP 17MISC1, QUALIFICATIONS OF GENERAL CONSTRUCTION CONTRACTORS FOR MINOR
CONSTRUCTION PROJECTS

1. All Contractors, subcontractors or vendors must abide by FCPS Board policies and regulations while working on FCPS property.
2. Maryland Law requires that any person who enters into a contract with a county board of education may not knowingly employ an individual to work at a schools (or FCPS facility) if the individual is a registered sex offender. Please reference §11-113 of the Criminal Procedure Article of Maryland Code for penalty.
3. Be advised that individuals who are registered sex offenders are not eligible to work on any FCPS project. The Contractor must initially check the Maryland Department of Public Safety & Correctional Services' MARYLAND SEX OFFENDER REGISTRY and search for the name of any employee to be assigned to work on this project. This applies to subcontractors and material/equipment suppliers as well.
4. In the event that a registered sex offender is discovered to be working on a FCPS project, whether through employment by the prime Contractor, subcontractor or vendor, the site superintendent will immediately remove the individual from the premises and permanently terminate his work assignment. FCPS may terminate this contract as a result if the Contractor is unable to demonstrate he has exercised care and diligence in the past in checking the Maryland registry.
5. Effective July 1, 2015, amendments to §6-113 of the Education Article of the Maryland Code further require that a contractor or subcontractor or vendor for a local school system may not knowingly assign an employee to work on school premises with direct, unsupervised, and uncontrolled access to children, if the employee has been convicted of, or pled guilty or nolo contendere to, a crime involving:
 - a. A sexual offense in the third or fourth degree under §3-307 or §3-308 of the Criminal Law Article of the Maryland Code.
 - b. Child sexual abuse under §3-602 of the Criminal Law Article of the Maryland Code or any other State; or
 - c. A crime of violence as defined in §14-101 of the Criminal Law Article of the Maryland Code or any other State
6. Under recent amendments to §5-561 of the Family Law Article of the Maryland Code, each contractor, subcontractor or vendor shall certify by signing this affidavit that any individuals in its work-force including sub-contractors, have undergone a criminal background check, including fingerprinting, if the individuals will work in a FCPS school facility in circumstances where they have direct, unsupervised, and uncontrolled access to children.

By my signature below, I affirm under penalties of perjury that the contents of this Certification of Compliance are true to the best of my knowledge, information and belief.

Signature_____Date_____

Print name and title of signatory_____

Print name of company_____



Document A701™ – 1997

Instructions to Bidders

for the following PROJECT:

(Name and location or address):

Qualifications of General Construction Contractors for Minor Construction Projects

RFP 17-MISC-1

THE OWNER:

(Name and address):

THE ARCHITECT:

(Name and address):

TABLE OF ARTICLES

- | | |
|---|--|
| 1 | DEFINITIONS |
| 2 | BIDDER'S REPRESENTATIONS |
| 3 | BIDDING DOCUMENTS |
| 4 | BIDDING PROCEDURES |
| 5 | CONSIDERATION OF BIDS |
| 6 | POST-BID INFORMATION |
| 7 | PERFORMANCE BOND AND PAYMENT BOND |
| 8 | FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR |

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of the form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in other Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the Contract which modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS

§ 2.1 The Bidder by making a Bid represents that:

§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such documentation relates to the Work for which the Bid is submitted, and for other portions of the Project, if any, being bid concurrently or presently under construction.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be performed and has correlated the Bidder's personal observations with the requirements of the proposed Contract Documents.

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without exception.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 COPIES

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the Advertisement or Invitation to Bid.

§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders in complete bid sets only.

§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding Documents.

§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is submitted, shall examine the site and local conditions, and shall at once report to the Architect errors, inconsistencies or ambiguities discovered.

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a written request which shall reach the Architect at least seven days prior to the date for receipt of Bids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum. Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding, and Bidders shall not rely upon them.

§ 3.3 SUBSTITUTIONS

§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required function, dimension, appearance and quality to be met by any proposed substitution.

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has been received by the Architect at least ten days prior to the date for receipt of Bids. Such requests shall include the name of the material or equipment for which it is to be substituted and a complete description of the proposed substitution including drawings, performance and test data, and other information necessary for an evaluation. A statement setting forth changes in other materials, equipment or other portions of the Work, including changes in the work of other contracts that incorporation of the proposed substitution would require, shall be included. The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect's decision of approval or disapproval of a proposed substitution shall be final.

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be set forth in an Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract Documents.

§ 3.4 ADDENDA

§ 3.4.1 Addenda will be available to all who are known by the issuing office to have received a complete set of Bidding Documents at no charge, unless the addenda is informational and does not affect in any way the fit, form or function of any technical and design of this project. In that case, the potential contractor will be responsible for any printing costs.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that purpose.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids except an Addendum withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES

§ 4.1 PREPARATION OF BIDS

§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall govern.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change."

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without forfeiture of the bid security, state the Bidder's refusal to accept award of less than the combination of Bids stipulated by the Bidder. The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. The Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall further give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall have a current power of attorney attached certifying the agent's authority to bind the Bidder.

§ 4.2 BID SECURITY

§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the Instructions to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and will, if required, furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. The amount of the bid security shall not be forfeited to the Owner in the event the Owner fails to comply with Section 6.2.

§ 4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, unless otherwise provided in the Bidding Documents, and the attorney-in-fact who executes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power of attorney.

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until either (a) the Contract has been executed and bonds, if required, have been furnished, or (b) the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be identified with the Project name, the Bidder's name and address and, if applicable, the designated portion of the Work for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing envelope with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.

§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID

§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following the time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.

§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the signature of the Bidder. Written confirmation over the signature of the Bidder shall be received, and date- and time-stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so worded as not to reveal the amount of the original Bid.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that they are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 OPENING OF BIDS

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids received on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to Bidders.

§ 5.2 REJECTION OF BIDS

The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to rejection.

§ 5.3 ACCEPTANCE OF BID (AWARD)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available. The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in the Owner's judgment, is in the Owner's own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 CONTRACTOR'S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request, a properly executed AIA Document A305, Contractor's Qualification Statement, unless such a Statement has been previously required and submitted as a prerequisite to the issuance of Bidding Documents.

§ 6.2 OWNER'S FINANCIAL CAPABILITY

The Owner shall, at the request of the Bidder to whom award of a Contract is under consideration and no later than seven days prior to the expiration of the time for withdrawal of Bids, furnish to the Bidder reasonable evidence that financial arrangements have been made to fulfill the Owner's obligations under the Contract. Unless such reasonable evidence is furnished, the Bidder will not be required to execute the Agreement between the Owner and Contractor.

§ 6.3 SUBMITTALS

§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification of selection for the award of a Contract, furnish to the Owner through the Architect in writing:

- .1 a designation of the Work to be performed with the Bidder's own forces;
- .2 names of the manufacturers, products, and the suppliers of principal items or systems of materials and equipment proposed for the Work; and
- .3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder's option, (1) withdraw the Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or Alternate Bid to cover the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable objection must be used on the Work for which they were proposed and shall not be changed except with the written consent of the Owner and Architect.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 BOND REQUIREMENTS

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual sources.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 If the Owner requires that bonds be secured from other than the Bidder's usual sources, changes in cost will be adjusted as provided in the Contract Documents.

§ 7.2 TIME OF DELIVERY AND FORM OF BONDS

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution of the Contract. If the Work is to be commenced prior thereto in response to a letter of intent, the Bidder shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on COMAR Document 21.07.02.10, Performance Bond and Payment Bond. Both bonds shall be written in the amount of the Contract Sum.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a Stipulated Sum.

Additions and Deletions Report for AIA® Document A701™ – 1997

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 14:03:54 on 02/24/2017.

PAGE 1

~~(Name and location or address)~~address:

Qualifications of General Construction Contractors for Minor Construction Projects
RFP 17-MISC-1

...

~~(Name, legal status and address)~~(Name and address):

...

~~(Name, legal status and address)~~(Name and address):

...

~~TABLE OF ARTICLES~~TABLE OF ARTICLES

PAGE 2

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the Advertisement or Invitation to Bid ~~in the number and for the deposit sum, if any, stated therein. The deposit will be refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition within ten days after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be refunded.~~Bid.

§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders ~~unless specifically offered in the Advertisement or Invitation to Bid, or in supplementary instructions to bidders in complete bid sets only.~~

PAGE 3

§ 3.4.1 Addenda will be ~~transmitted~~ available to all who are known by the issuing office to have received a complete set of Bidding Documents. ~~Documents at no charge, unless the addenda is informational and does not affect in any way the fit, form or function of any technical and design of this project. In that case, the potential contractor will be responsible for any printing costs.~~

PAGE 6

§ 7.2.2 Unless otherwise provided, the bonds shall be written on ~~AIA Document A312, COMAR Document 21.07.02.10,~~ Performance Bond and Payment Bond. Both bonds shall be written in the amount of the Contract Sum.

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, _____, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 14:03:54 on 02/24/2017 under Order No. 8161989522_1 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A701™ – 1997, Instructions to Bidders, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)



Document A310™ – 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)

SURETY:

(Name, legal status and principal place of business)

OWNER:

(Name, legal status and address)

BOND AMOUNT: \$**PROJECT:**

(Name, location or address, and Project number, if any)

Qualifications of General Construction Contractors for Minor Construction Projects

RFP 17-MISC-1

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so

Init.

AIA Document A310™ – 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:29:50 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1181824849)

furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of ,

(Contractor as Principal) (Seal)

(Witness)

(Title)

(Surety) (Seal)

(Witness)

(Title)

Init.

Additions and Deletions Report for AIA® Document A310™ – 2010

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 14:29:50 on 02/24/2017.

PAGE 1

Qualifications of General Construction Contractors for Minor Construction Projects

RFP 17-MISC-1

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 14:29:50 on 02/24/2017 under Order No. 8161989522_1 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A310™ – 2010, Bid Bond, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)

Document A101™ – 2007

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

| Qualifications of General Construction Contractors for Minor Construction Projects

| RFP 17-MISC-1

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™–2007, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

TABLE OF ARTICLES

1	THE CONTRACT DOCUMENTS
2	THE WORK OF THIS CONTRACT
3	DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4	CONTRACT SUM
5	PAYMENTS
6	DISPUTE RESOLUTION
7	TERMINATION OR SUSPENSION
8	MISCELLANEOUS PROVISIONS
9	ENUMERATION OF CONTRACT DOCUMENTS
10	INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

(Paragraph deleted)

§ 2.1 The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others. In addition to performing the Work as described in the Contract Documents, the Contractor shall perform the Work in accordance with all applicable ordinances, building codes, statutes, regulations and guidelines of all federal, state and local government authorities having jurisdiction over the Project.

§ 2.2 The Architect will schedule and the Contractor shall attend the Pre-Construction Meeting and Progress Meetings. The Contractor shall require the attendance of Subcontractors at the meetings as needed or as required by the Architect or Owner. The Contractor shall provide to the Architect and Owner either prior to or during each progress meeting such reports and documentation requested by the Architect and Owner regarding the progress and performance of the Work and the percentage of completion of Contract and all Subcontracts.

§ 2.3 In addition to progress and review meetings, the Contractor shall attend additional meetings with the Owner as needed and at the Owner's sole discretion. The Owner may designate the location and time of such meetings.

§ 2.4 Within (14) days after the Owner issues the notice to proceed the Contractor shall submit a Preliminary Contractor Schedule, the Preliminary Contractor Schedule shall indicate task(s) (the work), duration(s) (start and completion) and be compliant with the dates indicated for Substantial Completion as required by the contract. Preliminary Contractor Schedule shall be in a Critical Path Method (CPM) and bar chart format, indicating sufficient detail, task(s) (the work) and durations(s) (start and completion) of each major item of the Work, the current status of each major item of Work indicating staffing and equipment to comply with the Schedule. The Contract Schedule must be submitted for the Owners review as a condition precedent to the Contractor submission of the first application for Payment. Contractor shall provide additional detail when requested by the Architect or Owner and

Init.

update the Contractor Schedule to be compliant with the Substantial Completion date(s) including only owner approves time extensions. Within 7 days of a request by the Architect or Owner, the Contractor shall furnish to the Architect and Owner a Progress Schedule showing the current progress and completion stage of the Work as compared to the Contract Schedule. Progress Schedule shall clearly identify any item of Work, which is behind the Contract Schedule along with the Contractor's increase in manpower and equipment necessary to comply with the updated Contract Schedule.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be fixed in a notice to proceed issued by the Owner.
(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be fixed in a notice to proceed.)

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the Owner's time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than :

§ 3.4 The Contractor acknowledges and agrees that time is of the essence in achieving Substantial Completion and that a delay in achieving Substantial Completion will result in increased costs to the Owner. In the event that the Contractor does not achieve Substantial Completion as stipulated in Article 3.3, including approved extensions, the Contractor and the Contractor's surety shall be liable for and shall pay liquidated damages to the Owner. For each calendar day required to achieve Substantial Completion beyond the Substantial Completion Date authorized by the Contract, the Contractor shall pay to the Owner all direct costs charged to the Owner plus liquidated damages on account of Owner's staff expense and on account of student inconvenience, disruption, and dislocation the sum of \$1.00 per student based upon an expected enrollment of students for total liquidated damages in the amount of \$ per day.

Portion of Work

Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.

(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for bonus payments for early completion of the Work.)

§ 3.5 The Contractor shall not be entitled to any form of damages for not being able to achieve Substantial Completion earlier than the date set forth in Paragraph 3.3. Additionally, a Contractor shall not be entitled to any form of damages or other compensation from Owner by reason of delay or interruptions of its work caused by other contractors or utilities working on the project. Contractor shall indemnify Owner against any and all loss, cost, and damages that the Owner may be caused to sustain by reason of claims from any other contractor working on the Project caused in whole or in part by the acts of the Contractor or those for whom it is responsible.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be (\$), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each and the date when that amount expires.)

AIA Document A101™ – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:21:11 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1382108537)

Init.

3

§ 4.3 Unit prices, if any:

(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item	Units and Limitations	Price Per Unit (\$0.00)
------	-----------------------	-------------------------

§ 4.4 Allowances included in the Contract Sum, if any:

(Identify allowance and state exclusions, if any, from the allowance price.)

Item	Price
------	-------

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

The billing period shall be as required herein and as indicated by the specifications. Contractor is required to submit estimated billing by the 28th of each month for the current month. The Contractor must provide a pencil copy for the Architect and Owners review. Contractors' failure to provide estimate billing may delay processing the Application for Payment. Frederick County Public Schools requires overall estimates in compliance with Frederick County Government's funding requirements and in order to obtain funds for Contractor Applications for Payment.

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first day of a month, the Owner shall make payment of the certified amount to the Contractor not later than the twenty-fifth day of the same month. If an Application for Payment is received by the Architect after the application date fixed above, payment shall be made by the Owner not later than thirty (30) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

- .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of five percent (5 %). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions of the Contract for Construction;
- .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved

Init.

AIA Document A101™ - 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:21:11 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1382108537)

- in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of five percent (5 %);
- .3 Subtract the aggregate of previous payments made by the Owner; and
- .4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided in Section 9.5 of AIA Document A201–2007 and,
- .5 The requirements of 5.1.8 Reduction or limitation of retainage.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the following circumstances:

- .1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201–2007 requires release of applicable retainage upon Substantial Completion of Work with consent of surety, if any.)
- .2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201–2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract Documents, insert here provisions for such reduction or limitation.)

Five percent (5%) retainage shall be held from progress payments. After issuance of a Certificate of Substantial Completion for the Contract Work, retainage may be reduced at the Owner's sole and discretion. When the Owner and Architect agree that the work, including all Punch List items, has been satisfactorily completed, the retainage may be reduced at the Owner's sole option to one percent (1%). Any retainage reduction must be approved by the Architect, Owner and Surety prior to submitting an Application for Payment reflecting such reductions and shall include an executed AIA G707A Consent of Surety to reduction in or Partial Release of Retainage or AIA G707 Consent of Surety to Final Payment.

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Section 12.2.2 of AIA Document A201–2007, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be processed after the following Contractual requirements have been completed by the Contractor:

The Contractor shall deliver to the Owner:

- a. Final Releases of Liens and Waiver of Claims from the Contractor; and
- b. "As-built or Record Drawings" Plans and Specifications showing all changes, locations and installation shall be submitted to the architect for approval and forwarded to the Owner for his approval and acceptance, "As-built or Record Drawings" shall be provided on a drawing set sealed with the Architect's stamp; and
- c. Three (3) complete sets of warranties and guarantees in three-ring binders, indexed with a table of contents approved by the Architect; and
- d. A statement from the Contractor that there exist no pending or threatened claims against the Owner relating to the Work or for which the Owner may be liable which are unresolved or a statement of any unresolved issues; and

- e. All punch list items shall be satisfactorily completed, each punch list item signed and dated indicating when the correction was completed and inspected by the Owner, Architect and Engineer; and
- f. The Contractor shall deliver to the Owner attesting that various items of Work have been satisfactory completed in accordance with the requirements of the Contract Documents and in accordance with industry standards of workmanship.

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007, unless the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007, the method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.)

☐ Arbitration pursuant to Section 15.4 of AIA Document A201–2007

☒ Litigation in a court of competent jurisdiction

☐ Other *(Specify)*

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

0.0 % zero percentage

§ 8.3 The Owner's representative:

(Name, address and other information)

§ 8.4 The Contractor's representative:
(Name, address and other information)

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the other party.

§ 8.6 Other provisions:

§ 8.6.1 The cost of reproducing copies of any additional Construction Documents required for construction shall be at the sole cost of the Contractor.

§ 8.6.2 The Contractor, Subcontractors and all employees shall conform to all Board of Education policies when on Board of Education property, including but not limited to no smoking and the possession of deadly weapons.

§ 8.6.3 The Contractor shall appoint a safety officer who shall be available to the Owner. On a regular basis such safety officer shall inspect the job site for compliance to OSHA and MOSHA requirements. In the event of any job site violations of OSHA or MOSHA, the Contractor shall immediately rectify the situation and bring the job site into compliance.

§ 8.6.4 The Owner may issue a Notice to Contractor for failure to comply with the Contract requirements and/or the Contract Documents. Contractor must respond to such notice as practical, and Owner must receive a written response within two (2) business days of the Contractor's receipt of such notice. Inspections by Owner or the Owner's failure to issue such Notices shall not relieve the Contractor from full compliance with the Contract Documents.

§ 8.6.5 When Work is to be completed during operation of and use of the building Contractor shall ensure all building systems and egress/ingress remain operable and effective during the hours that the school is in use as determined by the Principal. Dividing walls or partitions shall be erected to separate construction and demolition activities from building activities and egress/ingress shall be maintained as stipulated by the relevant Government authorities, including the Fire Marshal.

§ 8.6.6 The Contractor and its Subcontractors shall staff the project with competent and experienced superintendents, foreman, and journeyman. The Electrical contractor must provide a Master Electrician and the Plumbing contractor must provide a Master Plumber to work on the Project. The number of apprentices working on the Project shall not exceed the ratio of two apprentices for every journeyman. If requested, the Contractor shall, within twenty-four (24) hours, provide documentation outlining specific experience for a journeyman, foreman or superintendent.

§ 8.6.7 It is Contractor's sole responsibility to provide utilities, including but not limited to electricity, water, telephone, sewer and gas at the job site during the construction period, notwithstanding the indication of any utilities noted as existing in the Contract Documents.

§ 8.6.8 The Contractor shall promptly make available to the Owner complete copies of all executed Subcontracts and any changes, modifications or exclusions thereto, upon the Owner's request.

§ 8.6.9 The Architect or Engineer's approved shop drawings and or samples must be on site before work can begin on the applicable item of Work detailed on the shop drawings or stipulated in the specifications. The Contractor shall make the approved shop drawing available to the Owner's representative as needed to review the installation(s).

§ 8.6.10 All existing areas, interior and exterior, damaged during construction or renovation, are to be refurbished to their original condition.

§ 8.6.11 Any soil or excess excavation, including but not limited to rock, which is not required for the finished Work, shall be removed from the site as part of the Contract Sum.

§ 8.6.12 Notwithstanding any other contract provisions to the contrary, the mechanical system and plumbing system must be completely balanced and such balance must be accepted by the Engineer, before the warranty/guarantee period will begin.

§ 8.6.13 The Contractor shall provide not less than a 2 year warranty for the project, the 2 year warranty shall not diminish any extended warranty provided by equipment manufacturer's not limited to and including all HVAC equipment and Compressors.

§ 8.6.14 The Contractor and Subcontractors shall conform to all requirements of the following Maryland General Assembly Policies:

- .1 Maryland General Assembly House Bill 642 – Children – Child Care Facilities, Public Schools and Nonpublic Schools – Contractors and Subcontractors.
- .2 Maryland General Assembly Senate Bill 508 – Children Care Facilities, Public Schools and Nonpublic Schools – Contractors and Subcontractors.
- .3 The Contractor and Subcontractors shall not knowingly hire or retain any individual who has been convicted of a crime involving:
 1. An offense under 3-307 of the Criminal Law Article;
 2. Child sexual abuse under 3-602 of the Criminal Law Article, or an offense under the laws of another state that would constitute child sexual abuse under 3-602 of the Criminal Law Article if committed in the State; or
 3. A crime of violence as defined in 14-101 of the Criminal Law Article, or an offense under the laws of another state that would be a violation of 14-101 of the Criminal Law Article if committed in this State.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document	Title	Date	Pages
----------	-------	------	-------

§ 9.1.4 The Specifications:

(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section	Title	Date	Pages
---------	-------	------	-------

Init.

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number	Title	Date
--------	-------	------

§ 9.1.6 The Addenda, if any:

Number	Date	Pages
--------	------	-------

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

- .1 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the following:
- .2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201–2007 provides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents unless enumerated in this Agreement. They should be listed here only if intended to be part of the Contract Documents.)

Frederick County Public Schools Bid Documents for this projects Bid.

ARTICLE 10 INSURANCE AND BONDS

10.1 The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document A201–2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document A201–2007.)

10.2 Maryland Code 21-102 - A certificate of authority, or certified copy of a certificate of authority, issued by the Commissioner to a surety insurer shall be accepted as evidence of qualification to become sole surety on a bond, undertaking, recognizance, or other obligation required or allowed by law, or in the charter, ordinances, rules, or regulations of a municipal corporation, board, organization, court, judge, or public officer, without further proof or qualification regarding solvency, credit, or financial sufficiency to act as a surety or bidders may use bonding companies from Treasury approved sureties with an AM Best rating of A- or better rating.

10.3 The Contractor shall provide a Performance Bond with a Penal Sum equal to the Contract Sum. The Contractor shall provide a Payment Bond with a Penal Sum equal to the Contract Sum. All bonds shall be written on MD COMAR 21 07 02 10 Bond and will be from a surety company acceptable to the Owner.

10.4 The Contractor shall comply with the additional insurance requirements set forth below:

- (a) The Board of Education of Frederick County, Frederick County Council, the State of Maryland and the other entities stipulated by the Owner shall be named as an additional insured on the Contractor policies other than Worker's Compensation.
- (b) All policies shall stipulate the Owner is to receive written notice thirty (30) days before cancellation.
- (c) The Owner is to receive insurance certificates evidencing the compliance of insurance requirements at least (10) ten days before Work commences.
- (d) Insurance policies shall contain a Waiver of Subrogation in favor of the Owner.
- (e) General Liability and Umbrella Insurance policies are to be in "Occurrence Form".

Init.

AIA Document A101™ – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:21:11 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1382108537)

(f) Insurance policies shall provide primary coverage to The Board of Education of Frederick County and The Board of Commissioners of Frederick County and the State of Maryland as additional insureds for loss, injury and damage arising out of or associated with the Work under this agreement as opposed to pro-rate with, concurrent with excess to any other insurance coverages by the Owner other than insurance Worker's Compensation Insurance.

(g) The Contractor shall purchase and maintain all insurance from an insurer acceptable to the Owner and lawfully authorized to do business in Maryland.

10.5 The Owner shall provide and maintain Builder's Risk Protection throughout the project. The Contractor shall pay the cost of any deductible(s) required by the Builders Risk Protection as provided by the Owner. This provision shall not release the contractor of the obligation to complete the work according to plans and specifications required by the contract and shall be obligated to full performance of the contract's undertaking.

10.6 The Contractor shall provide insurance pursuant to the requirements set forth below:

Type of insurance or bond	Limit of liability or bond amount (\$0.00)
Part 1 Worker's Compensation Insurance	as required by statute
Part 2 Employers Liability:	
Bodily Injury by Accident	\$ 500,000.00 each accident
Bodily Injury by Disease	\$ 500,000.00 policy limits
Bodily Injury by Disease	\$ 500,000.00 each employee
Commercial General Liability Insurance, to include, premises, products, completed operations, personal injury and contractual: Aggregate to apply Per Project./Per Location, Occurrence	\$1,000,000.00
Each Occurrence	\$2,000,000.00
General aggregate Limit (Per Site)	\$2,000,000.00 aggregate limit
Products and complete operation	\$1,000,000.00 each occurrence Limit
Personal & advertising injury	\$1,000,000.00
Fire damage	\$ 50,000.00
Medical Expense (Any One Person)	\$ 10,000.00 each occurrence
General Liability insurance shall provide coverage for:	
Completed Operations to meet the Statute of Repose & Statute of Limitations;	
Independent Contractors	
Contractual Liability	
Broad Form Property Damage	
Liability arising from Explosion, Collapse and Underground Damage (X, C, U)	
Additional insured Endorsement (GL2010 11/85)	
Terrorism-Certified & Non Certified	
Option (b1)	
Automobile Liability Insurance, including owned, non-owned and hired vehicles	
Bodily injury liability	\$1,000,000.00 each person
Property damage liability	\$1,000,000.00 each occurrence
Option (b2)	
Combined single limit Bodily injury or property damage liability	\$1,000,000.00 each person \$1,000,000.00 each accident
Umbrella Excess Liability (true following form)	\$5,000,000.00 per Occurrence \$5,000,000.00 General Aggregate \$5,000,000.00 Products & Completed Operations

Init.

Any construction contractor providing Mass Grading, Masonry, Structural Steel, Superstructure or foundation concrete, Mechanical or Electrical contractors shall be required to carry the following Umbrella Excess Liability (true following form) minimum limits:	\$8,000,000.00 Each Occurrence \$8,000,000.00 General Aggregate \$8,000,000.00 Products & Completed Operations
---	--

Contractors Pollution Liability for contractors engaged in testing for, monitoring, clean-up, removal, containing, detoxifying, neutralizing, transporting, handling, storage treatment, or disposing of or processing any waste pollutants.	\$1,000,000.00 per Occurrence \$1,000,000.00 Aggregate
--	---

This Agreement entered into as of the day and year first written above.

OWNER (Signature)

CONTRACTOR (Signature)

(Printed name and title)

(Printed name and title)

Init.

Additions and Deletions Report for

AIA® Document A101™ – 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 14:21:11 on 02/24/2017.

PAGE 1

Qualifications of General Construction Contractors for Minor Construction Projects

...

RFP 17-MISC-1

PAGE 2

~~The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.~~

§ 2.1 The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others. In addition to performing the Work as described in the Contract Documents, the Contractor shall perform the Work in accordance with all applicable ordinances, building codes, statutes, regulations and guidelines of all federal, state and local government authorities having jurisdiction over the Project.

§ 2.2 The Architect will schedule and the Contractor shall attend the Pre-Construction Meeting and Progress Meetings. The Contractor shall require the attendance of Subcontractors at the meetings as needed or as required by the Architect or Owner. The Contractor shall provide to the Architect and Owner either prior to or during each progress meeting such reports and documentation requested by the Architect and Owner regarding the progress and performance of the Work and the percentage of completion of Contract and all Subcontracts.

§ 2.3 In addition to progress and review meetings, the Contractor shall attend additional meetings with the Owner as needed and at the Owner's sole discretion. The Owner may designate the location and time of such meetings.

§ 2.4 Within (14) days after the Owner issues the notice to proceed the Contractor shall submit a Preliminary Contractor Schedule, the Preliminary Contractor Schedule shall indicate task(s) (the work), duration(s) (start and completion) and be compliant with the dates indicated for Substantial Completion as required by the contract. Preliminary Contractor Schedule shall be in a Critical Path Method (CPM) and bar chart format, indicating sufficient detail, task(s) (the work) and durations(s) (start and completion) of each major item of the Work, the current status of each major item of Work indicating staffing and equipment to comply with the Schedule. The Contract Schedule must be submitted for the Owners review as a condition precedent to the Contractor submission of the first application for Payment. Contractor shall provide additional detail when requested by the Architect or Owner and update the Contractor Schedule to be compliant with the Substantial Completion date(s) including only owner approves time extensions. Within 7 days of a request by the Architect or Owner, the Contractor shall furnish to the Architect and Owner a Progress Schedule showing the current progress and completion stage of the Work as compared to the Contract Schedule. Progress Schedule shall clearly identify any item of Work, which is behind the Contract Schedule along with the Contractor's increase in manpower and equipment necessary to comply with the updated Contract Schedule.

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

PAGE 3

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than (—) days from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)

§ 3.4 The Contractor acknowledges and agrees that time is of the essence in achieving Substantial Completion and that a delay in achieving Substantial Completion will result in increased costs to the Owner. In the event that the Contractor does not achieve Substantial Completion as stipulated in Article 3.3, including approved extensions, the Contractor and the Contractor's surety shall be liable for and shall pay liquidated damages to the Owner. For each calendar day required to achieve Substantial Completion beyond the Substantial Completion Date authorized by the Contract, the Contractor shall pay to the Owner all direct costs charged to the Owner plus liquidated damages on account of Owner's staff expense and on account of student inconvenience, disruption, and dislocation the sum of \$1.00 per student based upon an expected enrollment of _____ students for total liquidated damages in the amount of \$ _____ per day.

...

§ 3.5 The Contractor shall not be entitled to any form of damages for not being able to achieve Substantial Completion earlier than the date set forth in Paragraph 3.3. Additionally, a Contractor shall not be entitled to any form of damages or other compensation from Owner by reason of delay or interruptions of its work caused by other contractors or utilities working on the project. Contractor shall indemnify Owner against any and all loss, cost, and damages that the Owner may be caused to sustain by reason of claims from any other contractor working on the Project caused in whole or in part by the acts of the Contractor or those for whom it is responsible.

PAGE 4

The billing period shall be as required herein and as indicated by the specifications. Contractor is required to submit estimated billing by the 28th of each month for the current month. The Contractor must provide a pencil copy for the Architect and Owners review. Contractors' failure to provide estimate billing may delay processing the Application for Payment. Frederick County Public Schools requires overall estimates in compliance with Frederick County Government's funding requirements and in order to obtain funds for Contractor Applications for Payment.

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first day of a month, the Owner shall make payment of the certified amount to the Contractor not later than the twenty-fifth day of the same month. If an Application for Payment is received by the Architect after the application date fixed above, payment shall be made by the Owner not later than thirty (30) days after the Architect receives the Application for Payment.

...

- .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of five percent (5 %). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions of the Contract for Construction;
- .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of five percent (5 %);

PAGE 5

Additions and Deletions Report for AIA Document A101™ – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:21:11 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1382108537)

- .4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided in Section 9.5 of AIA Document ~~A201-2007~~ A201-2007 and,
- .5 The requirements of 5.1.8 Reduction or limitation of retainage.

...

Five percent (5%) retainage shall be held from progress payments. After issuance of a Certificate of Substantial Completion for the Contract Work, retainage may be reduced at the Owner's sole and discretion. When the Owner and Architect agree that the work, including all Punch List items, has been satisfactorily completed, the retainage may be reduced at the Owner's sole option to one percent (1%). Any retainage reduction must be approved by the Architect, Owner and Surety prior to submitting an Application for Payment reflecting such reductions and shall include an executed AIA G707A Consent of Surety to reduction in or Partial Release of Retainage or AIA G707 Consent of Surety to Final Payment.

...

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows: processed after the following Contractual requirements have been completed by the Contractor:

The Contractor shall deliver to the Owner:

- a. Final Releases of Liens and Waiver of Claims from the Contractor; and
- b. "As-built or Record Drawings" Plans and Specifications showing all changes, locations and installation shall be submitted to the architect for approval and forwarded to the Owner for his approval and acceptance. "As-built or Record Drawings" shall be provided on a drawing set sealed with the Architect's stamp; and
- c. Three (3) complete sets of warranties and guarantees in three-ring binders, indexed with a table of contents approved by the Architect; and
- d. A statement from the Contractor that there exist no pending or threatened claims against the Owner relating to the Work or for which the Owner may be liable which are unresolved or a statement of any unresolved issues; and
- e. All punch list items shall be satisfactorily completed, each punch list item signed and dated indicating when the correction was completed and inspected by the Owner, Architect and Engineer; and
- f. The Contractor shall deliver to the Owner attesting that various items of Work have been satisfactory completed in accordance with the requirements of the Contract Documents and in accordance with industry standards of workmanship.

PAGE 6

[XXX] Litigation in a court of competent jurisdiction

...

0.0 % zero percentage

PAGE 7

§ 8.6.1 The cost of reproducing copies of any additional Construction Documents required for construction shall be at the sole cost of the Contractor.

§ 8.6.2 The Contractor, Subcontractors and all employees shall conform to all Board of Education policies when on Board of Education property, including but not limited to no smoking and the possession of deadly weapons.

§ 8.6.3 The Contractor shall appoint a safety officer who shall be available to the Owner. On a regular basis such safety officer shall inspect the job site for compliance to OSHA and MOSHA requirements. In the event of any job

site violations of OSHA or MOSHA, the Contractor shall immediately rectify the situation and bring the job site into compliance.

§ 8.6.4 The Owner may issue a Notice to Contractor for failure to comply with the Contract requirements and/or the Contract Documents. Contractor must respond to such notice as practical, and Owner must receive a written response within two (2) business days of the Contractor's receipt of such notice. Inspections by Owner or the Owner's failure to issue such Notices shall not relieve the Contractor from full compliance with the Contract Documents.

§ 8.6.5 When Work is to be completed during operation of and use of the building Contractor shall ensure all building systems and egress/ingress remain operable and effective during the hours that the school is in use as determined by the Principal. Dividing walls or partitions shall be erected to separate construction and demolition activities from building activities and egress/ingress shall be maintained as stipulated by the relevant Government authorities, including the Fire Marshal.

§ 8.6.6 The Contractor and its Subcontractors shall staff the project with competent and experienced superintendents, foreman, and journeyman. The Electrical contractor must provide a Master Electrician and the Plumbing contractor must provide a Master Plumber to work on the Project. The number of apprentices working on the Project shall not exceed the ratio of two apprentices for every journeyman. If requested, the Contractor shall, within twenty-four (24) hours, provide documentation outlining specific experience for a journeyman, foreman or superintendent.

§ 8.6.7 It is Contractor's sole responsibility to provide utilities, including but not limited to electricity, water, telephone, sewer and gas at the job site during the construction period, notwithstanding the indication of any utilities noted as existing in the Contract Documents.

§ 8.6.8 The Contractor shall promptly make available to the Owner complete copies of all executed Subcontracts and any changes, modifications or exclusions thereto, upon the Owner's request.

§ 8.6.9 The Architect or Engineer's approved shop drawings and or samples must be on-site before work can begin on the applicable item of Work detailed on the shop drawings or stipulated in the specifications. The Contractor shall make the approved shop drawing available to the Owner's representative as needed to review the installation(s).

§ 8.6.10 All existing areas, interior and exterior, damaged during construction or renovation, are to be refurbished to their original condition.

§ 8.6.11 Any soil or excess excavation, including but not limited to rock, which is not required for the finished Work, shall be removed from the site as part of the Contract Sum.

§ 8.6.12 Notwithstanding any other contract provisions to the contrary, the mechanical system and plumbing system must be completely balances and such balance must be accepted by the Engineer, before the warranty/guarantee period will begin.

§ 8.6.13 The Contractor shall provide not less than a 2 year warranty for the project, the 2 year warranty shall not diminish any extended warranty provided by equipment manufacturer's not limited to and including all HVAC equipment and Compressors.

§ 8.6.14 The Contractor and Subcontractors shall conform to all requirements of the following Maryland General Assembly Policies:

- .1 Maryland General Assembly House Bill 642 – Children – Child Care Facilities, Public Schools and Nonpublic Schools – Contractors and Subcontractors.
- .2 Maryland General Assembly Senate Bill 508 – Children Care Facilities, Public Schools and Nonpublic Schools – Contractors and Subcontractors.
- .3 The Contractor and Subcontractors shall not knowingly hire or retain any individual who has been convicted of a crime involving:
 1. An offense under 3-307 of the Criminal Law Article;

Additions and Deletions Report for AIA Document A101™ – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:21:11 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1382108537)

2. Child sexual abuse under 3-602 of the Criminal Law Article, or an offense under the laws of another state that would constitute child sexual abuse under 3-602 of the Criminal Law Article if committed in the State; or
3. A crime of violence as defined in 14-101 of the Criminal Law Article, or an offense under the laws of another state that would be a violation of 14-101 of the Criminal Law Article if committed in this State.

PAGE 9

Frederick County Public Schools Bid Documents for this projects Bid.

...

10.1 The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document A201-2007.)

10.2 Maryland Code 21-102 - A certificate of authority, or certified copy of a certificate of authority, issued by the Commissioner to a surety insurer shall be accepted as evidence of qualification to become sole surety on a bond, undertaking, recognizance, or other obligation required or allowed by law, or in the charter, ordinances, rules, or regulations of a municipal corporation, board, organization, court, judge, or public officer, without further proof or qualification regarding solvency, credit, or financial sufficiency to act as a surety or bidders may use bonding companies from Treasury approved sureties with an AM Best rating of A- or better rating.

10.3 The Contractor shall provide a Performance Bond with a Penal Sum equal to the Contract Sum. The Contractor shall provide a Payment Bond with a Penal Sum equal to the Contract Sum. All bonds shall be written on MD COMAR 21 07 02 10 Bond and will be from a surety company acceptable to the Owner.

10.4 The Contractor shall comply with the additional insurance requirements set forth below:

- (a) The Board of Education of Frederick County, Frederick County Council, the State of Maryland and the other entities stipulated by the Owner shall be named as an additional insured on the Contractor policies other than Worker's Compensation.
- (b) All policies shall stipulate the Owner is to receive written notice thirty (30) days before cancellation.
- (c) The Owner is to receive insurance certificates evidencing the compliance of insurance requirements at least (10) ten days before Work commences.
- (d) Insurance policies shall contain a Waiver of Subrogation in favor of the Owner.
- (e) General Liability and Umbrella Insurance policies are to be in "Occurrence Form".
- (f) Insurance policies shall provide primary coverage to The Board of Education of Frederick County and The Board of Commissioners of Frederick County and the State of Maryland as additional insureds for loss, injury and damage arising out of or associated with the Work under this agreement as opposed to pro-rate with, concurrent with excess to any other insurance coverages by the Owner other than insurance Worker's Compensation Insurance.
- (g) The Contractor shall purchase and maintain all insurance from an insurer acceptable to the Owner and lawfully authorized to do business in Maryland.

10.5 The Owner shall provide and maintain Builder's Risk Protection throughout the project. The Contractor shall pay the cost of any deductible(s) required by the Builders Risk Protection as provided by the Owner. This provision shall not release the contractor of the obligation to complete the work according to plans and specifications required by the contract and shall be obligated to full performance of the contract's undertaking.

10.6 The Contractor shall provide insurance pursuant to the requirements set forth below:

PAGE 10

Part 1 Worker's Compensation Insurance

as required by statute

Part 2 Employers Liability:

Bodily Injury by Accident

\$ 500,000.00 each accident

Bodily Injury by Disease

\$ 500,000.00 policy limits

Bodily Injury by Disease

\$ 500,000.00 each employee

Commercial General Liability Insurance, to include, premises, products, completed operations, personal injury and contractual: Aggregate to apply Per Project./Per Location, Occurrence

\$1,000,000.00

Each Occurrence

\$2,000,000.00

General aggregate Limit (Per Site)

\$2,000,000.00 aggregate limit

Products and complete operation

\$1,000,000.00 each occurrence Limit

Personal & advertising injury

\$1,000,000.00

Fire damage

\$ 50,000.00

Medical Expense (Any One Person)

\$ 10,000.00 each occurrence

General Liability insurance shall provide coverage for:

Completed Operations to meet the Statute of Repose & Statute of Limitations:

Independent Contractors

Contractual Liability

Broad Form Property Damage

Liability arising from Explosion, Collapse and Underground Damage (X, C, U)

Additional insured Endorsement (GL2010 11/85)

Terrorism-Certified & Non Certified

Option (b1)

Automobile Liability Insurance, including owned, non-owned and hired vehicles

Bodily injury liability

\$1,000,000.00 each person

Property damage liability

\$1,000,000.00 each occurrence

Option (b2)

Combined single limit Bodily injury or property damage liability

\$1,000,000.00 each person

\$1,000,000.00 each accident

Umbrella Excess Liability (true following form)

\$5,000,000.00 per Occurrence

\$5,000,000.00 General Aggregate

\$5,000,000.00 Products &

Completed Operations

Any construction contractor providing Mass Grading, Masonry, Structural Steel, Superstructure or foundation concrete, Mechanical or Electrical contractors shall be required to carry the following Umbrella Excess Liability (true following form) minimum limits:

\$8,000,000.00 Each Occurrence

\$8,000,000.00 General Aggregate

\$8,000,000.00 Products &

Completed Operations

Contractors Pollution Liability for contractors engaged in testing for, monitoring, clean-up, removal, containing, detoxifying, neutralizing, transporting, handling, storage treatment, or disposing of or processing any waste pollutants,

\$1,000,000.00 per Occurrence

\$1,000,000.00 Aggregate

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, _____, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 14:21:11 on 02/24/2017 under Order No. 8161989522_1 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A101™ – 2007, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)



Document A201™ – 2007

General Conditions of the Contract for Construction

for the following PROJECT:

(Name and location or address)

Qualifications of General Construction Contractors for Minor Construction Projects

RFP 17-MISC-1

THE OWNER:

(Name, legal status and address)

THE ARCHITECT:

(Name, legal status and address)

TABLE OF ARTICLES

- | | |
|----|--|
| 1 | GENERAL PROVISIONS |
| 2 | OWNER |
| 3 | CONTRACTOR |
| 4 | ARCHITECT |
| 5 | SUBCONTRACTORS |
| 6 | CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS |
| 7 | CHANGES IN THE WORK |
| 8 | TIME |
| 9 | PAYMENTS AND COMPLETION |
| 10 | PROTECTION OF PERSONS AND PROPERTY |
| 11 | INSURANCE AND BONDS |
| 12 | UNCOVERING AND CORRECTION OF WORK |
| 13 | MISCELLANEOUS PROVISIONS |
| 14 | TERMINATION OR SUSPENSION OF THE CONTRACT |
| 15 | CLAIMS AND DISPUTES |

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

INDEX

(Topics and numbers in bold are section headings.)

Acceptance of Nonconforming Work

9.6.6, 9.9.3, **12.3**

Acceptance of Work

9.6.6, 9.8.2, 9.9.3, 9.10.1, 9.10.3, **12.3**

Access to Work

3.16, 6.2.1, **12.1**

Accident Prevention

10

Acts and Omissions

3.2, 3.3.2, 3.12.8, 3.18, 4.2.3, 8.3.1, 9.5.1, 10.2.5,
10.2.8, 13.4.2, 13.7, 14.1, 15.2

Addenda

1.1.1, 3.11

Additional Costs, Claims for

3.7.4, 3.7.5, 6.1.1, 7.3.7.5, 10.3, 15.1.4

Additional Inspections and Testing

9.4.2, 9.8.3, 12.2.1, **13.5**

Additional Insured

11.1.4

Additional Time, Claims for

3.2.4, 3.7.4, 3.7.5, 3.10.2, 8.3.2, **15.1.5**

Administration of the Contract

3.1.3, **4.2**, 9.4, 9.5

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

4.2.13

Allowances

3.8, 7.3.8

All-risk Insurance

11.3.1, 11.3.1.1

Applications for Payment

4.2.5, 7.3.9, 9.2, **9.3**, 9.4, 9.5.1, 9.6.3, 9.7, 9.10,
11.1.3

Approvals

2.1.1, 2.2.2, 2.4, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 3.12.10,
4.2.7, 9.3.2, 13.5.1

Arbitration

8.3.1, 11.3.10, 13.1, 15.3.2, **15.4**

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority

2.4, 3.12.7, 4.1, 4.2, 5.2, 6.3, 7.1.2, 7.3.7, 7.4, 9.2,
9.3.1, 9.4, 9.5, 9.6.3, 9.8, 9.10.1, 9.10.3, 12.1, 12.2.1,
13.5.1, 13.5.2, 14.2.2, 14.2.4, 15.1.3, 15.2.1

Architect, Limitations of Authority and
Responsibility

2.1.1, 3.12.4, 3.12.8, 3.12.10, 4.1.2, 4.2.1, 4.2.2,
4.2.3, 4.2.6, 4.2.7, 4.2.10, 4.2.12, 4.2.13, 5.2.1, 7.4,
9.4.2, 9.5.3, 9.6.4, 15.1.3, 15.2

Architect's Additional Services and Expenses

2.4, 11.3.1.1, 12.2.1, 13.5.2, 13.5.3, 14.2.4

Architect's Administration of the Contract

3.1.3, 4.2, 3.7.4, 15.2, 9.4.1, 9.5

Architect's Approvals

2.4, 3.1.3, 3.5, 3.10.2, 4.2.7

Architect's Authority to Reject Work

3.5, 4.2.6, 12.1.2, 12.2.1

Architect's Copyright

1.1.7, 1.5

Architect's Decisions

3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 4.2.14, 6.3,
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4.1, 9.5, 9.8.4, 9.9.1,
13.5.2, 15.2, 15.3

Architect's Inspections

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 13.5

Architect's Instructions

3.2.4, 3.3.1, 4.2.6, 4.2.7, 13.5.2

Architect's Interpretations

4.2.11, 4.2.12

Architect's Project Representative

4.2.10

Architect's Relationship with Contractor

1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5,
3.7.4, 3.7.5, 3.9.2, 3.9.3, 3.10, 3.11, 3.12, 3.16, 3.18,
4.1.2, 4.1.3, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5,
9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3.7, 12, 13.4.2, 13.5,
15.2

Architect's Relationship with Subcontractors

1.1.2, 4.2.3, 4.2.4, 4.2.6, 9.6.3, 9.6.4, 11.3.7

Architect's Representations

9.4.2, 9.5.1, 9.10.1

Architect's Site Visits

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5

Asbestos

10.3.1

Attorneys' Fees

3.18.1, 9.10.2, 10.3.3

Award of Separate Contracts

6.1.1, 6.1.2

Award of Subcontracts and Other Contracts for Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1, 5.2.1, 11.4.1

Binding Dispute Resolution

9.7, 11.3.9, 11.3.10, 13.1, 15.2.5, 15.2.6.1, 15.3.1,
15.3.2

Boiler and Machinery Insurance

11.3.2

Bonds, Lien

7.3.7.4, 9.10.2, 9.10.3

Bonds, Performance, and Payment

7.3.7.4, 9.6.7, 9.10.3, 11.3.9, **11.4**

Init.

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion

9.8.3, 9.8.4, 9.8.5

Certificates for Payment

4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.3

Certificates of Inspection, Testing or Approval
13.5.4

Certificates of Insurance

9.10.2, 11.1.3

Change Orders

1.1.1, 2.4, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 5.2.3, 7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.6, 7.3.9, 7.3.10, 8.3.1, 9.3.1.1, 9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 12.1.2, 15.1.3

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK

2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.2.1.A, 7.2.1.B, 7.2.1.C, 7.2.1.D, 7.2.1.E, 7.2.1.F, 7.2.1.G, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 11.3.9

Claims, Definition of

15.1.1

CLAIMS AND DISPUTES

3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 9.5.4, 9.5.5, 10.3.3, 15

Claims and Timely Assertion of Claims

13.7

Claims for Additional Cost

3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4

Claims for Additional Time

3.2.4, 3.7.46.1.1, 8.3.2, 10.3.2, 15.1.5

Concealed or Unknown Conditions, Claims for

3.7.4

Claims for Damages

3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6

(Paragraph deleted)

Cleaning Up

3.15, 6.3

Commencement of the Work, Conditions Relating to

2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.1, 11.3.6, 11.4.1, 15.1.4

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract Administration

3.9.1, 4.2.4

Completion, Conditions Relating to

3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 9.10, 12.2, 13.7, 14.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 13.7

Compliance with Laws

1.6, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1, 14.2.1.3, 15.2.8

Concealed or Unknown Conditions

3.7.4, 4.2.8, 8.3.1, 10.3

Conditions of the Contract

1.1.1, 6.1.1, 6.1.4

Consent, Written

3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 11.3.1, 13.2

-

-

CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

1.1.4, 6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives

1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 9.3.1.1

Construction Schedules, Contractor's

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Contingent Assignment of Subcontracts

5.4, 14.2.2.2

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR SUSPENSION OF THE

5.4.1.1, 11.3.9, 14

Contract Administration

3.1.3, 4, 9.4, 9.5

Contract Award and Execution, Conditions Relating to

3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1

Contract Documents, Copies Furnished and Use of

1.5.2, 2.2.5, 5.3

Contract Documents, Definition of

1.1.1

Contract Sum

3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4, 9.6.7, 9.7, 10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 15.2.5

Contract Sum, Definition of

9.1

Contract Time

3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4, 8.1.1, 8.2.1, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2, 15.1.5.1, 15.2.5

Init.

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1, 6.1.2

Contractor's Construction Schedules

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Contractor's Employees

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1

Contractor's Liability Insurance

11.1

Contractor's Relationship with Separate Contractors and Owner's Forces

3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4

Contractor's Relationship with Subcontractors

1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 11.3.1.2, 11.3.7, 11.3.8

Contractor's Relationship with the Architect

1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 11.3.7, 12, 13.5, 15.1.2, 15.2.1

Contractor's Representations

3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2

Contractor's Responsibility for Those Performing the Work

3.3.2, 3.18, 3.4.4, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8

Contractor's Review of Contract Documents

3.2

Contractor's Right to Stop the Work

9.7

Contractor's Right to Terminate the Contract

14.1, 15.1.6

Contractor's Submittals

3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 9.8.3, 9.9.1, 9.10.2, 9.10.3, 11.1.3, 11.4.2

Contractor's Superintendent

3.9, 10.2.6

Contractor's Supervision and Construction

Procedures

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3

Contractual Liability Insurance

11.1.1.8, 11.2

Coordination and Correlation

1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications

1.5, 2.2.5, 3.11

Copyrights

1.5, 3.17

Correction of Work

2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2

Correlation and Intent of the Contract Documents

1.2

Cost, Definition of

7.3.7

Costs

2.4, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.3, 12.1.2, 12.2.1, 12.2.4, 13.5, 14

Cutting and Patching

3.14, 6.2.5

Damage to Construction of Owner or Separate Contractors

3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 12.2.4

Damage to the Work

3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 11.3.1, 12.2.4

Damages, Claims for

3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6

Damages for Delay

6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2

Date of Commencement of the Work, Definition of

8.1.2

Date of Substantial Completion, Definition of

8.1.3

Day, Definition of

8.1.4

Decisions of the Architect

3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.5.2, 14.2.2, 14.2.4, 15.1, 15.2

Decisions to Withhold Certification

9.4.1, 9.5, 9.7, 14.1.1.3

Defective or Nonconforming Work, Acceptance, Rejection and Correction of

2.3, 2.4, 3.5, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2, 9.9.3, 9.10.4, 9.10.6, 12.2.1

Definitions

1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1

Delays and Extensions of Time

3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 10.3.2, 10.4 14.3.2, 15.1.5, 15.2.5

Disputes

6.3, 7.3.9, 9.5.4, 9.5.5, 15.1, 15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of

3.11

Effective Date of Insurance

8.2.2, 11.1.2

Emergencies

10.4, 14.1.1.2, 15.1.4

Employees, Contractor's

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1

Equal Opportunity 13.8

Equipment, Labor, Materials or

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work

1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.5, 3.7.1, 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3

Extensions of Time

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 10.4, 14.3, 15.1.5, 15.2.5

Failure of Payment

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 12.3, 14.2.4, 14.4.3

(Paragraphs deleted)

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials

10.2.4, 10.2.4.1, 10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 11.3.7

Information and Services Required of the Owner

2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 13.5.2, 15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions

14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5

Initial Decision Maker, Extent of Authority

14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5

Injury or Damage to Person or Property

10.2.8, 10.4

Inspections

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 9.10.1, 12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2

Instruments of Service, Definition of

1.1.7, 1.5.1, 1.5.2

Insurance

3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11

Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor's Liability

11.1

Insurance, Effective Date of

8.2.2, 11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner's Liability

11.2

Insurance, Property

10.2.5, 11.3

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy

9.9.1

Intent of the Contract Documents

1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4

Interest

13.6

Interpretation

1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1

Interpretations, Written

4.2.11, 4.2.12, 15.1.4

(Paragraphs deleted)

Labor and Materials, Equipment

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 10.2.2, 11.1.1, 11.3, 13.4, 13.5.1, 13.5.2, 13.6, 14, 15.2.8

Liens

2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8

Limitations, Statutes of

12.2.5, 13.7

Limitations of Liability

2.3.1, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2

Limitations of Time

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 5.2, 5.3, 5.3.1, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

11.3.3

Init.

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

Material Suppliers
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5

Materials, Hazardous
10.2.4, 10.3

Materials, Labor, Equipment and
1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13,
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3,
9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2

Mechanic's Lien
2.1.2, 15.2.8

Mediation
8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3

Minor Changes in the Work
1.1.1, 3.12.8, 4.2.8, 7.1, 7.4

MISCELLANEOUS PROVISIONS
13

Modifications, Definition of
1.1.1

Modifications to the Contract
1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7,
10.3.2, 11.3.1

Mutual Responsibility
6.2

Nonconforming Work, Acceptance of
9.6.6, 9.9.3, 12.3

Nonconforming Work, Rejection and Correction of
2.3, 2.4, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4,
12.2.1

Notice
2.2.1, 2.3.1, 2.4.1, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1,
9.7, 9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1,
13.5.2, 14.1, 14.2, 15.2.8

Notice, Written
2.3, 2.4, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 9.10,
10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 15.2.8

Notice of Claims
3.7.4, 10.2.8, 15.1.2

Notice of Testing and Inspections
13.5.1, 13.5.2

Observations, Contractor's
3.2, 3.7.4

Occupancy
2.2.2, 9.6.6, 9.8, 11.3.1.5

Orders, Written
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1,
13.5.2, 14.3.1

OWNER
2

Owner, Definition of
2.1.1

Owner, Information and Services Required of the
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2,
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1,
13.5.2, 15.1.3

Owner's Authority
1.5, 2.1.1, 2.3, 2.4, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 4.1.2,
4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1,
7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1,
9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 12.3,
14.3, 14.4, 15.2.7

Owner's Financial Capability
2.2.1, 14.1.1.4

Owner's Liability Insurance
11.2

Owner's Relationship with Subcontractors
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2

Owner's Right to Carry Out the Work
2.4, 14.2.2

Owner's Right to Clean Up
6.3

**Owner's Right to Perform Construction and to
Award Separate Contracts**
6.1

Owner's Right to Stop the Work
2.3

Owner's Right to Suspend the Work
14.3

Owner's Right to Terminate the Contract
14.2

**Ownership and Use of Drawings, Specifications
and Other Instruments of Service**
1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11, 3.17, 4.2.12,
5.3, 5.3.1

Partial Occupancy or Use
9.6.6, 9.9, 11.3.1.5

Patching, Cutting and
3.14, 6.2.5

Patents
3.17

Payment, Applications for
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1,
14.2.3, 14.2.4, 14.4.3

Payment, Certificates for
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1,
9.10.3, 13.7, 14.1.1.3, 14.2.4

Payment, Failure of
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Payment, Final
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 12.3,
13.7, 14.2.4, 14.4.3

Payment Bond, Performance Bond and
7.3.7.4, 9.6.7, 9.10.3, 11.4

Payments, Progress
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3

PAYMENTS AND COMPLETION
9

Payments to Subcontractors
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2

PCB
10.3.1

Performance Bond and Payment Bond
7.3.7.4, 9.6.7, 9.10.3, 11.4

Permits, Fees, Notices and Compliance with Laws
2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl
10.3.1

Product Data, Definition of
3.12.2

Product Data and Samples, Shop Drawings
3.11, 3.12, 4.2.7

Progress and Completion
4.2.2, 8.2, 9.8, 9.9.1, 15.1.3

Progress Payments
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3

Project, Definition of
1.1.4

Project Representatives
4.2.10

Property Insurance
10.2.5, 11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 15.2.8

Rejection of Work
3.5, 4.2.6, 12.2.1

Releases and Waivers of Liens
9.10.2

Representations
3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.8.2, 9.10.1

Representatives
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 5.1.2, 13.2.1

Responsibility for Those Performing the Work
3.3.2, 3.18, 4.2.3, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10

Retainage
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3

Review of Contract Documents and Field Conditions by Contractor
3.2, 3.12.7, 6.1.3

Review of Contractor's Submittals by Owner and Architect
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2

Review of Shop Drawings, Product Data and Samples by Contractor
3.12

Rights and Remedies
1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 13.4, 14

Royalties, Patents and Copyrights
3.17

Safety of Persons and Property
10.2, 10.4

Safety Precautions and Programs
3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.4

Samples, Definition of
3.12.3

Samples, Shop Drawings, Product Data and
3.11, 3.12, 4.2.7

Samples at the Site, Documents and
3.11

Schedule of Values
9.2, 9.2.1, 9.2.2, 9.3.1

Schedules, Construction
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2

Shop Drawings, Definition of
3.12.1

Shop Drawings, Product Data and Samples
3.11, 3.12, 4.2.7

Site, Use of
3.13, 6.1.1, 6.2.1

Site Inspections
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5

Site Visits, Architect's
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5

Special Inspections and Testing
4.2.6, 12.2.1, 13.5

Specifications, Definition of
1.1.6

Specifications
1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14

Statute of Limitations
13.7

Stopping the Work
2.3, 9.7, 10.3, 14.1

Stored Materials
6.2.1, 9.3.2, 10.2.1.2, 10.2.4

Subcontractor, Definition of
5.1.1

SUBCONTRACTORS
5

Subcontractors, Work by
1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 9.6.7

Subcontractual Relations
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1

Submittals
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 9.8, 9.9.1, 9.10.2, 9.10.3, 11.1.3

Submittal Schedule
3.10.2, 3.12.5, 4.2.7

Subrogation, Waivers of
6.1.1, 11.3.7

Init.

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

Substantial Completion

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, **9.8**, 9.9.1, 9.10.3, 12.2, 13.7

Substantial Completion, Definition of **9.8.1**

Substitution of Subcontractors

5.2.3, 5.2.4

Substitution of Architect

4.1.3

Substitutions of Materials

3.4.2, 3.5, 7.3.8

Sub-subcontractor, Definition of **5.1.2**

Subsurface Conditions

3.7.4

Successors and Assigns

13.2

Superintendent

3.9, 10.2.6

Supervision and Construction Procedures

1.2.2, **3.3**, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4,

7.1.3, 7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3

Surety

5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7

Surety, Consent of

9.10.2, 9.10.3

Surveys

2.2.3

Suspension by the Owner for Convenience **14.3**

Suspension of the Work

5.4.2, 14.3

Suspension or Termination of the Contract

5.4.1.1, 14

Taxes

3.6, 3.8.2.1, 7.3.7.4

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause

5.4.1.1, **14.2**, **14.2.5**, 15.1.6

Termination by the Owner for Convenience

14.2.5, **14.4**

Termination of the Architect

4.1.3

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE CONTRACT

14

Tests and Inspections

3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2,

9.10.1, 10.3.2, 11.4.1, 12.2.1, **13.5**

TIME

8

Time, Delays and Extensions of

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, **8.3**, 9.5.1, 9.7,

10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5

Time Limits

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 13.7, 14, 15.1.2

Time Limits on Claims

3.7.4, 10.2.8, **13.7**, 15.1.2

Title to Work

9.3.2, 9.3.3

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown

3.7.4, 8.3.1, 10.3

Unit Prices

7.3.3.2, 7.3.4

Use of Documents

1.1.1, 1.5, 2.2.5, 3.12.6, 5.3

Use of Site

3.13, 6.1.1, 6.2.1

Values, Schedule of

9.2, 9.3.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor

9.10.5, 13.4.2, 15.1.6

Waiver of Claims by the Owner

9.9.3, 9.10.3, 9.10.4, 9.10.6, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6

Waiver of Consequential Damages

14.2.4, 15.1.6

Waiver of Liens

9.10.2, 9.10.4

Waivers of Subrogation

6.1.1, **11.3.7**

Warranty

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7

Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2

Written Interpretations

4.2.11, 4.2.12

Written Notice

2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 9.10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, **13.3**, 14,

Written Orders

1.1.1, 2.3, 3.9, 7, 8.2.2, 12.1, 12.2, 13.5.2, 14.3.1, 15.1.2

ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written order for a minor change in the Work issued by the Architect. As specifically enumerated in the Agreement, the Contract Documents shall include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor's bid or proposal, or portions of Addenda relating to bidding requirements.

§ 1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the Architect's consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner and the Architect or the Architect's consultants or (4) between any persons or entities other than the Owner and the Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the Contract intended to facilitate performance of the Architect's duties.

§ 1.1.3 THE WORK

The term "Work" means the construction and services required by the Contract Documents, whether completed or partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the Contractor to fulfill the Contractor's obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 THE PROJECT

The Project is the total construction of which the Work performed under the Contract Documents may be the whole or a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS

The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS

The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible and intangible creative work performed by the Architect and the Architect's consultants under the Architect respective professional services agreements with the Owner. Instruments of Service may include, without limitation, studies, surveys, models, sketches, drawings, specifications, and other similar materials. As the design progresses and payments to the Architect are made by the Owner the instruments of services become the property of The Board of Education of Frederick County, see 1.5.1 Ownership and Use of Drawings, Specifications and Other Instruments of Service.

§ 1.1.8 INITIAL DECISION MAKER

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by

Init.

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. In the event of conflicts or discrepancies among the Contract Documents, interpretations will be based on the following priorities:

1. The Agreement
2. Addenda with those or late date having precedence over those of earlier date
3. The Supplementary Conditions
4. The General Conditions of the Contract for Construction
5. The Contract Specifications
6. The Contract Drawings

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION

Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The Architect and the Architect's consultants shall be deemed the authors of the respective Instruments of Service, including the Drawings and Specifications, and The Board of Education of Frederick County will own and retain all common law, statutory and other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in derogation of the Architect's or Architect's consultants' reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the specific written consent of the Owner.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already provided in the Agreement or the Contract Documents.

ARTICLE 2 OWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have express authority to bind the Owner with respect to all matters requiring the Owner's approval or authorization. The Architect does not have authority to bind the Owner with respect to all matters requiring the Owner's approval or authorization.

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic's lien rights. Such information shall include a correct statement of the record legal title to the property on which the Project is located, usually referred to as the site, and the Owner's interest therein.

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.2.1 Is deleted.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, assessments and charges required for construction, use or occupancy of permanent structures or for permanent changes in existing facilities. Fees for trade and specialty permits, including but not limited to, electrical, plumbing, elevator, fire review(s) and inspection, boiler, pressure vessel and fuel burning permits and all reinspections shall be paid by and at the Contractor's expense.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the site of the Project which are known to the Owner, and a legal description of the site if requested by the Contractor. The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner and shall exercise proper precautions relating to the safe performance of the Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with reasonable promptness. The Owner shall also furnish any other information or services under the Owner's control and relevant to the Contractor's performance of the Work with reasonable promptness after receiving the Contractor's written request for such information or services.

§ 2.2.5 Unless otherwise provided in the Contract or Bidding Documents, the Owner shall furnish to the Contractor one copy of the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3 OWNER'S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as required by Section 12.2 or fails to carry out Work in accordance with the Contract Documents, the Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by Section 6.1.3.

§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within a three-day period after receipt of written notice from the Owner to commence and continue correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to or waiver of other remedies the Owner may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments then or thereafter due the Contractor the cost of correcting such deficiencies, including Owner's expenses and compensation for the Architect's additional services made necessary by such default, neglect or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner.

ARTICLE 3 CONTRACTOR

§ 3.1 GENERAL

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the Contract Documents as if singular in number. The Contractor shall be lawfully licensed as required in the jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have express authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the Contractor or the Contractor's authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

Init.

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract Documents either by activities or duties of the Owner or the Architect in the administration of the Contract, or by tests, inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become familiar with local conditions under which the Work is to be performed and correlated personal observations with requirements of the Contract Documents. The Contractor represents that it has received all information it needs concerning the conditions of the Project site. The Contractor represents that it has inspected the location of the Work and has satisfied itself as to the condition thereof or unknown physical conditions of an unusual nature which differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Contract Documents. Based upon the foregoing inspections, understandings, agreements and acknowledgements, the Contractor agrees and acknowledges that the Contract Sum is just and reasonable compensation for all the Work and that the Work shall not result in any lateral or vertical movement of any structure due to the Contractor's construction activities. The Contractor shall exercise special care in executing subsurface Work in proximity of subsurface utilities, improvements and easements.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report in writing to the Architect and Owner any errors, inconsistencies or omissions discovered by or in the exercise of due diligence should have been discovered or made known to the Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor's review is made in the Contractor's capacity as a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract Documents. If the Contractor performs any construction activity knowing it involves a recognized error, inconsistency or omission in the Contract Documents without providing written notice to the Owner and Architect, the Contractor shall assume appropriate responsibility for such performance and shall bear the costs for correction.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall promptly report to the Architect in writing any nonconformity discovered by or in the exercise of due diligence should have been discovered or made known to the Contractor as a request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the Architect issues in response to the Contractor's notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract Documents give other specific instructions concerning these matters. If the Contract Documents give specific instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the

Init.

Owner and Architect and shall not proceed with that portion of the Work without further written instructions from the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques, sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees, Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that such portions are in proper condition to receive subsequent Work.

§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor's employees and other persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly skilled in tasks assigned to them.

§ 3.4.4 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract Documents either by activities or duties of the Owner or the Architect or of other Contractors during the performance of the Work or by Tests, inspections or approvals required or performed by persons other than the Contractor, including inspections or approvals performed by the Owner's personnel or by any public authority.

§ 3.5 WARRANTY

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor's warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 The Minimum Warranty Period will be two (2) years from the date of substantial completion of the project. The Warranty shall include extended warranty period(s) available from equipment manufactures and or extended warranties as required by project specification are required as if individually enumerated herein.

§ 3.5.3 Notwithstanding any other contract provisions to the contrary, the mechanical system and plumbing system must be completely balanced and such balance reports must be reviewed and accepted by the Engineer before the warranty/guarantee period will begin.

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to go into effect.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building permit as well as for other permits, fees, licenses, inspections and reinspections by government agencies necessary for proper execution and completion of the Work that are customarily secured after execution of the Contract and legally required at the time bids are received. Fees for trade and a specialty permit including, but not limited to, electrical, plumbing, elevator, fire review(s), inspections and reinspections, boiler, pressure vessel and fuel burning permits, shall be paid by and at Contractor's expense.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities applicable to performance of the Work. Compliance with local governing jurisdiction requirements shall be completed at no additional cost to the Owner.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall bear the costs attributable to correction. The provisions of this Agreement regarding compensation and damages, including delay damages, shall apply.

§ 3.7.4 **Concealed or Unknown Conditions.** If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 21 days after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the Contractor's cost of, or time required for, performance of any part of the Work, will recommend an equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If either party disputes the Architect's determination or recommendation, that party may proceed as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 ALLOWANCES

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

- .1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade discounts;
- .2 Contractor's costs for unloading and handling at the site, labor, installation costs, overhead, profit and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the allowances; and
- .3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor's costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT AND PROJECT MANAGER

§ 3.9.1 The Contractor shall employ a competent superintendent, project manager and necessary assistants who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor. Communications shall be confirmed in writing. The Superintendent and necessary staff members shall be in attendance at the Project site during the performance of the Work including completion of all Punch List items.

§ 3.9.2 Prior to being assigned to the Project both the Project Manager and Superintendent shall be subject to the approval of the Owner. Once approved, the Superintendent and Project Manager will not be removed from the Project without the Owner's written consent. The Owner reserves and retains the right, at its sole and absolute discretion, to order the Contractor to replace any of the Contractor's employees. In the event the Owner requests Contractor employees' removal, the Contractor shall promptly replace such employees with competent replacements satisfactory to the Owner. The Contractor shall not change the Superintendent or Project Manager without the Owner's consent.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made reasonable and timely objection. The Contractor shall not change the superintendent without the Owner's consent, which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, promptly after being awarded the Contract and as a condition precedent to the first Application for Payment, shall prepare and submit for the Owner's and Architect's information a Contractor's construction schedule for the Work. The schedule shall not exceed time limits current under the Contract Documents, shall be revised at no cost to the Owner at appropriate intervals as required by the conditions of the Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide for expeditious and practicable execution of the Work. The Owner reserves the right to have the Contractor update the schedule with each Application for Payment,

§ 3.10.2 The Contractor shall prepare preliminary construction and a submittal schedule, within 14 days after being awarded the Contract and complete schedules before 60 contract days have elapsed. The contractor shall update the schedules thereafter as necessary to maintain current construction and submittal schedules, and shall submit the schedule(s) for the Architect's and Owner's review. The Architect's and Owner's review shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor's construction schedule, and (2) allow the Architect reasonable time to review submittals. Contractor's Construction Schedule shall be in a Critical Path Method (CPM) and bar chart format, indicating sufficient detail, task(s) (the work) and durations(s) (start and completion) of each major item of the Work, the current status of each major item of Work indicating staffing and equipment to comply with the Contract Substantial Completion Date and any Owner approves extensions. Contractor(s) shall provide additional detail when requested by the Architect or Owner and update their Proposed Contractor Schedule to be compliant with the Contract Substantial Completion Date(s). Within 7 days of a request by the Architect or Owner, the Contractor shall furnish to the Owner and Architect a Progress Schedules showing the current progress and completion stage of the Work as compared to the Original Contract Schedule. Progress Schedules shall clearly identify any item of Work, which is behind Schedule along with the Contractor's increased manpower and equipment necessary to comply with the Contract Schedule including any time extensions approved by the Owner. Progress Schedule(s) shall be provided in a Critical Path Method (CPM), bar chart format and electronic as requested by the Owner. During the Owners review the Owner may choose to advise the contractor of work that will be performed by the owner's forces or the Owners separate Contractors. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time required for review of submittals. The Contractor shall provide the Owner and Architect updated schedules as a condition precedent to progress payments. The up dated schedules shall be provided by the Contractor as the project progresses and as requested by the Owner or Architect.

§ 3.10.3 The Contractor shall perform the Work in accordance with the most recent schedules reviewed by the Owner and Architect without objection.

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and marked currently to indicate field changes and selections made during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as constructed. The Owner may request, and Contractor shall provide, at any time during the course of the Project, As-Built Drawings that reflect the then current stage of construction as actually built and be submitted to the Owner for its review. If such drawings are not provided the Owner may withhold progress payment, or in its discretion a portion thereof, until the requested drawings are up to date and provided for the Owners review.

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is to demonstrate the way by which the Contractor proposes to conform to the information given and the design concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. The Contractor shall submit shop drawings to the Architect for all structural elements of the Work and all other portions of the Work required by the Contract Documents. Informational submittals upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or of separate contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of responsibility for deviations from requirements of the Contract Documents by the Architect's approval of Shop Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Samples or similar submittals by the Architect's approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the absence of such written notice, the Architect's approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of architecture or engineering unless such services are specifically required by the Contract Documents for a portion of the Work or unless the Contractor needs to provide such services in order to carry out the Contractor's responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to provide professional services in violation of applicable law. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a properly licensed design professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such professional's written approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by such design professionals, provided the Owner and Architect have specified to the Contractor all performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will review, approve or take other appropriate action on submittals only for the limited purpose of checking for conformance with information given and the design concept expressed in the Contract Documents. The Contractor shall not be responsible for the adequacy of the performance and design criteria specified in the Contract Documents.

§ 3.13 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably encumber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor's consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials, rubbish, the Contractor's tools, construction equipment, machinery and surplus materials from and about the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK

The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but

Init.

shall not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the Architect.

§ 3.18 INDEMNIFICATION

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, Architect, Architect's consultants, and agents and employees of any of them from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder including but not limited to the contributing negligence of such party to be indemnified. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers' compensation acts, disability benefit acts or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 GENERAL

§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an Owner's representative during construction until the date the Architect issues the final Certificate for Payment. The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The duties of the Architect shall be governed by the Agreement between the Owner and Architect, and will review the site at intervals appropriate to the stage of construction to become generally familiar with the progress and quality of the portion of the Work completed, and to determine in general if the Work observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents. The Architect will not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or for the safety precautions and programs in connection with the Work, since these are solely the Contractor's rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1. Notwithstanding other provisions in this Agreement to the contrary, for the purpose of effectuating the Architect's duties in this section, the Architect shall be responsible for exercising reasonable care and diligence in observing on-going Work. No inspection or approval or failure to inspect or approve by the Architect shall relieve the Contractor from complying in all respects with the requirements of the Contract Documents.

Init.

§ 4.2.3 On the basis of the site reviews, the Architect will report to the Owner and copy the Contractor about the progress and quality of the portion of the Work completed reporting (1) known deviations from the Contract Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor's failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.3.1 Owner shall be entitled to deduct from the Contract Sum amounts paid to the Architect, for additional services which may be charged by the Architect for additional site visits made necessary by the fault or neglect of the Contractor.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about matters arising out of or relating to the Contract. Communications by and with the Architect's consultants shall be through the Architect. Communications by and with Subcontractors and material suppliers shall be through the Contractor. Communications by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Architect's evaluations of the Contractor's Applications for Payment, the Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and or take other appropriate action upon, the Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of reviewing the adequacy of the structural elements of the building and checking for conformance with information given and the design concept expressed in the Contract Documents. The Architect's action will be taken in accordance with the submittal schedule reviewed by the Architect or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient time in the Architect's professional judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents. The Architect's review of the Contractor's submittals shall not relieve the Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect's review shall not constitute approval of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The Architect's reviewed of a specific item shall not indicate approval of an assembly of which the item is a component. Should any local Government authorities require certification or correctness of any structural shop drawings by the Architect of record, the Architect will sign and certify the shop drawings only after the shop drawings have been signed and certified by the both the structural engineer and other professional engineer registered in the State of Maryland on behalf of the manufacturer, fabricator, Subcontractor, or Contractor. The cost for such additional engineering certification shall be borne by the Contractor.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive, review and forward to the Owner with comments, for the Owner's review and records, written warranties and related documents

Init.

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

required by the Contract and assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 9.10. Architect's inspection and issuance of a certificate for final payment and Owner's payment shall not relieve Contractor of responsibility for defects in the Work.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in carrying out the Architect's responsibilities at the site. The duties, responsibilities and limitations of authority of such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect's response to such requests will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect's decisions on matters relating to aesthetic effect will be final if consistent with the intent expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The Architect's response to such requests will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 DEFINITIONS

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not include a separate contractor or subcontractors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to any such proposed person or entity or (2) that the Architect requires additional time for review. Failure of the Owner or Architect to reply within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract or propose to contract with a proposed person, entity or subcontractor unless the Contractor is satisfied that such person, entity or Subcontractor is technically and financially qualified to perform the Work as a Subcontractor in accordance with the Contract Documents. The Contractor shall not Contract with any entity or persons to whom the Owner or Architect has made reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before commencement of the substitute Subcontractor's Work. However, no increase in the Contract

Init.

Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or Architect makes reasonable objection to such substitution.

§ 5.2.5 The Contractor shall not enter into any Subcontract, Contract agreement, purchase order or other arrangement for the furnishing of any portion of the materials, services, equipment or Work with any party or entity as such party or entity is an affiliated entity with which the Contractor has a direct or indirect ownership, control or interest unless such Agreement has been approved by the Owner after full disclosure in writing by the Contractor to the Owner of such affiliation or relationship and all details relating to the proposed arrangements.

§ 5.3 SUBCONTRACTUAL RELATIONS

§ 5.3.1 By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the Subcontractor's Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.3.2 Contractor shall not withhold sums earned by any Subcontractor on this Project by reason of obligations which may be owing to Contractor from Subcontractor on any other projects ("cross withholding"). Any such cross withholding shall be grounds for termination of Contractor or, in Owner's sole discretion, shall authorize the Owner to engage another Subcontractor to perform the Work at Contractor's expense including all damages and losses caused to Owner by such Subcontractor substitution.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS

§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

- .1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the Subcontractor and Contractor in writing; and
- .2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor's rights and obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor's compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the Owner shall nevertheless remain legally responsible for all of the successor contractor's obligations under the subcontract.

Init.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 6.1.1 The Owner reserves the right to and may perform construction or operations related to the Project with the Owner's own forces, and to award separate contracts in connection with other portions of the Project or other construction or operations on the site under Conditions of the Contract identical or substantially similar to these including those portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner's own forces and of each separate contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations related to the Project with the Owner's own forces, the Owner shall be deemed to be subject to the same obligations and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and storage of their materials and equipment and performance of their activities, and shall connect and coordinate the Contractor's construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor's Work depends for proper execution or results upon construction or operations by the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report to the Architect and Owner apparent discrepancies or defects in such other construction that would render it unsuitable for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the Owner's or separate contractor's completed or partially completed construction is fit and proper to receive the Contractor's Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor because of the Contractor's delays, improperly timed activities or defective construction. The Owner shall be responsible to the Contractor for costs the Contractor incurs because of a separate contractor's delays, improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor causes to completed or partially completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are described for the Contractor in Section 3.14.

§ 6.3 OWNER'S RIGHT TO CLEAN UP

If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the

limitations stated in this Article 7 and elsewhere in the Contract Documents. The Contractor agrees that it will incorporate the provisions of Article 7 in its entirety into all agreements with lower tier Contractors. It is further understood and agreed that these Change Order pricing provisions, apply to all types of Contracts, Subcontracts and purchases. The Owner and Owner's accountant shall be afforded access to Contractor's records, books and correspondence, instructions, drawings, receipts, Subcontracts, purchase orders, vouchers and any other data relating to the Project as necessary to verify the cost of any change, including wages and benefits paid, for which compensation is sought under this Agreement.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor; an order for a minor change in the Work may be issued by the Architect alone. Verbal notification approving the Contractor to proceed with a change in the work shall be confirmed in a written format via, CCD, Change Order, Progress minutes, e-mail or other written correspondence and should be made as soon as practical.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or order for a minor change in the Work. A Change Order or Construction Change Directive involving unit cost shall be equitably adjusted in accordance with 7.3.4.

§ 7.2 CHANGE ORDERS

§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and Architect stating their agreement upon all of the following:

- .1 The change in the Work;
- .2 The amount of the adjustment, if any, in the Contract Sum; and
- .3 The extent of the adjustment, if any, in the Contract Time; and
- .4 Comply with all requirements of 7.2.2 below and 7.3.4.

No Change Order shall exceed any of the limitations and requirements of the Contract Documents.

§ 7.2.2 The Contractor shall comply with the following regarding Changes:

(A) A Notice or Request for Change must comply with all of the following:

- .1 specifically and in detail describe the nature and cause of the Claim; and
- .2 specifically reference the detail(s) on the plans and the specification section(s) that are affected; and
- .3 contain an estimate of the increase or decrease in the cost to the Owner; and
- .4 include supporting documentation that satisfactorily justifies to the Owner overhead, profit, insurance, sales or payroll taxes and incorporate a detailed quantity survey of all Work added and deleted; and
- .5 be submitted in a format acceptable to the Owner.

(B) Additive Changes must comply with the following Mark-Up schedule for Overhead, profit and bond:

If the Cost of the proposed change is \$0.00 to \$4,999.99, the total combined overhead, profit and bond must not exceed 20%.

If the Cost of the proposed change is \$5,000.00 to \$14,999.99, the combined overhead, profit and bond must not exceed 15%.

If the Cost of the proposed change is \$15,000.00 to \$24,999.99, the combined overhead, profit and bond must not exceed 10%.

If the Cost of the proposed change is \$25,000.00 to \$49,999.99, the combined overhead, profit and bond must not exceed 7%.

If the Cost of the proposed change is over \$50,000.00, the combined overhead, profit and bond will be negotiated but will not exceed 5%, the cost of the bond shall be clearly indicated in the detailed proposal regardless of the proposed cost.

(C) The Contractors' markup of Subcontractor Work and supplier's material(s) shall not exceed 7% for changes up to \$24,999.99 and the markup shall be negotiated for changes over \$25,000.00 but shall not exceed 5% of the Subcontractor(s) cost of the Work.

(D) Overhead cost shall include all the general conditions, expenses, including but not limited to, all coordination, calculations, engineering, field and office supervision, field and office rent utilities, telephone and communications expenses, office supplies, clean-up, debris expenses, administration and preparation. When both additions and deletions are involved in any one change, the allowance for overhead, profit and bond shall be computed on the net increase, if any, with respect to the change.

(E) For decreases in the Work or credits, the Contract Amount shall be decreased 100% of the Scheduled Value of

Init.

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

23

the deleted Work plus overhead, profit and bond. Contractor and Subcontractor(s) credits shall include credit for overhead, profit and Bond, in the same percentages allowed for additive changes in the above mark-up schedule: (F) The Contractor's total charge to the Owner for the use of equipment owned in whole or in part by the Contractor, its Owners, directors, officers, shareholders, or affiliated or related persons or entities shall consider the rate agreed upon between the Contractor, Owner and Architect at the beginning of the project less operator and fuel. Reference materials such as "the AED Green Book" should be used to establish market rental rates for equipment. The following shall apply;

- .1 The appropriate duration of hourly rate shall be calculated based on the entire duration the piece of equipment is on the FCPS site (e.g. if the equipment item has been on the project for 30 days or more the hourly rate shall be the monthly rental divided by 176 hours; if on the project for one week the hourly rental shall be the weekly rental divided by 40; if on the project for a day the hourly rental shall be the daily rental divided by 8; if brought to the project for the specific operation the minimal rental period shall apply.) Minimal rental durations will be considered for equipment rented for specific project purposes,
- .2 The Contractor shall not invoice for delivery or removal of the equipment to or from the job site,
- .3 In no event shall the total payment paid by the Owner on any such piece of equipment exceed fifty percent (50%) of its purchase price.

(G) Subcontractor(s) shall comply with the requirements specified above for the Contractor regarding Changes.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall not exceed any requirements listed in Article 7 including all sub-sections and shall be based on one of the following methods:

- .1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to permit evaluation;
- .2 Unit prices stated in the Contract Documents or subsequently agreed upon;
- .3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or percentage fee; or
- .4 As provided in Section 7.3.7.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally contemplated are materially changed in a proposed Change Order or Construction Change Directive so that application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. Unit prices are all inclusive including cost of overhead profit, bond and insurance.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the Work involved and advise the Architect of the Contractor's agreement or disagreement with the method, if any, provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or Contract Time.

§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor's agreement therewith, including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in case of an increase in the Contract

Init.

Sum, an amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:

- .1 Wages for construction Workers, including supervisors, directly employed to perform the construction of the Work at the site. Unless otherwise agreed by Addendum to this Contract, labor burden shall be limited to: social security, old age and unemployment, Workmen's compensation, health and life insurance benefits, sick leave, holidays, military leave, vacation and pension and savings plan benefits;
- .2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or consumed;
- .3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or others;
- .4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the Work; and
- .5 Additional costs of supervision and field office personnel directly attributable to the change, provided, however, the Contractor shall provide an itemized breakdown showing quantities, unit costs, hours and rates of labor, and other costs and such detail as may be required to allow the reasonableness of cost to be established. Similar cost information covering Subcontractors' Work shall be included as a part of the Contractor's Proposal. Minimum charges for "handling" will not be acceptable. The allowable overhead and profit Mark-Ups to be included in the Total Cost to Owner shall be based on paragraph 7.2 and:
 - .1 In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their propriety can be seen by inspection, shall be accompanied by a complete itemization of the cost including labor, materials and Subcontractors. Labor and materials shall be itemized in the manner prescribed above. Where major cost items are Subcontracts, they shall be itemized also. In no case will a charge involving over \$500.00 be approved without such itemization.
 - .2 A Change Order must include each of the items listed in this Article 7. In the event there is no change in the Contract time or Contract amount, it must be noted that no such change is intended. A Change Order is all-inclusive, that is, a Change Order must indicate the change in Contract amount, including any overhead and profit. The Contractor cannot later request additional sums for a prior Change Order because it did not include overhead, profit, or similar items. If additional Contract time is indicated on the Change Order and the Contractor intends to claim any cost for time on any basis, the Change Order must include all additional costs, if any, associated with the additional time.
 - .3 Where both additions and credits are involved in any one Change Order the allowance of overhead and profit shall be figured on the basis of the net increase, if any.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect and the credit shall be as required by Article 7 mark-up schedule. When both additions and credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured on the basis of net increase, if any, with respect to that change per the mark-up schedule.

§ 7.3.9 Pending final determination of the actual cost of a Construction Change Directive to the Owner, amounts not in dispute for such changes in the Work shall be included in Applications for Payment accompanied by a Change Order indicating the parties' agreement with part or all of such costs. For any portion of such costs that remains in dispute, a Claim may be made in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments in the Contract Sum and Contract Time, or reach agreement upon the adjustments, such agreement shall be effective immediately and the Architect will prepare a Change Order otherwise, if Contractor is directed to proceed by Owner, the matter shall be considered a Claim under Article 15. Change Orders may be issued for all or any part of a Construction Change Directive.

Init.

AIA Document A201™ ~ 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

§ 7.4 MINOR CHANGES IN THE WORK

The Architect with the consent of the Owner has authority to order minor changes in the Work not involving adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

ARTICLE 8 TIME

§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement shall be fixed in a Notice to Proceed.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically defined.

§ 8.2 PROGRESS AND COMPLETION

§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective date of such insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the Contractor's control; or by delay authorized by the Owner pending mediation and with consent of the Owner; or by other causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change Order for such reasonable time as the Architect may determine. Contractor waives any all rights to any increased payments for delay damages, whether by Change Order or otherwise, to include overhead, extended overhead, extended general conditions, or for any other delay-based amounts of any kind or nature, for any delay by reason of the events referred to this in this subparagraph or any other event of any kind or nature. Contractor's remedy is limited to an extension of time as set forth herein.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 Is deleted.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES

§ 9.2.1 Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the Architect and Owner, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the Architect or Owner may require. This schedule, unless objected to by the Architect,

shall be used as a basis for reviewing the Contractor's Applications for Payment. The Schedule of Values shall be revised from time to time as may be necessary and due to the issuance of Change Orders or Construction Change Directives, the Contractor shall revise the Schedule of Values as requested by the Architect or Owner. The owner reserves the right to request the contractor to provide additional detail substantiating the schedule of values.

§ 9.2.2 The Contractor shall include a line item in the schedule of values for production of project record documents. The minimum value established for the record documents must not be less than ½ of 1% of the total Contract Value including accepted alternates.

§ 9.3 APPLICATIONS FOR PAYMENT

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the Architect and Owner an itemized Application for Payment prepared in accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. Such application shall be notarized and supported by such data substantiating the Contractor's right to payment as the Owner or Architect may require, such as copies of requisitions from Subcontractors and material suppliers, and shall reflect retainage as provided for in the Contract Documents. Applications for Payment shall be based upon the Schedule of Values and shall be in a form and content satisfactory to the Owner. Each Application for Payment shall be accompanied by the following:

- (a) Contractor's application and Cost Certification Statement, AIA Forms 702, 703 and IAC/PSCP Form No. 306.4, with attachment "G Certified Minority Business Enterprise Participation Standard Monthly Contractor's Requisition for Payment (June 2008 or current form)", and;
- (b) A statement from the Contractor that all items of construction for which payment is sought have been incorporated into the Project were properly stored in accordance with the Contract Documents, and;
- (c) the Contractors and applicable Subcontractors release of liens and waivers of claim and such other documents that the Owner may require after discussion with the Contractor, and;
- (d) such other documentation that the Owner, Construction Manager, Architect may reasonably require after discussion with Contractor.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by others whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner's title to such materials and equipment or otherwise protect the Owner's interest, and shall include the costs of applicable insurance, storage and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims, security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9.4.1 The Architect will, after receipt of the Contractor's Application for Payment, either issue to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is properly due, or notify the Contractor and Owner in writing of the Architect's reasons for withholding certification in whole or in part as provided in Section 9.5.1.

Init.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based on the Architect's evaluation of the Work and the data comprising the Application for Payment, that, to the best of the Architect's knowledge, information and belief, the Work has progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor's right to payment, or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION

§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to protect the Owner, if in the Architect's opinion the representations to the Owner required by Section 9.4.2 cannot be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as may be necessary in the Architect's opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

- .1 defective Work not remedied;
- .2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security acceptable to the Owner is provided by the Contractor;
- .3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or equipment;
- .4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
- .5 damage to the Owner or a separate contractor;
- .6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
- .7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts previously withheld after the contractor revises and resubmits a current application for payment including such amounts that were previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such payment on the next Certificate for Payment.

§ 9.5.4 If the Contractor disputes any determination by the Architect or Owner with regard to any Applications for Payment, the Contractor shall nevertheless expeditiously continue to perform the Work and shall make claim as provided in Article 15.

§ 9.5.5 The Owner shall not be deemed to be in breach of this Contract by reason of the withholding of any payment pursuant to any provision of the Contract Documents provided the Architect has approved the Owner's action, or the Work for which payment is being withheld has been rejected by any Governmental authority.

§ 9.6 PROGRESS PAYMENTS

§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on account of the Subcontractor's portion of the Work. The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require money to be placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity to an award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

Subject to other provisions of the Contract Documents, if the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within thirty days after receipt of the Contractor's Application for Payment, or if the Owner does not pay the Contractor within seven days after the date established in the Contract Documents the amount certified by the Architect, then the Contractor may, upon seven additional days' written notice to the Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the Contractor's substantiated direct costs of shut-down. Article 9.7 shall not apply to Change Orders that have not received formal approval by the Board of Education of Frederick County, all such Change Orders shall not be included in Applications for Payment until the Contractor receives formal notification from the Owner that the Change Order has received formal approval by the Board of Education of Frederick County and the contractor has completed the Change Order work.

§ 9.8 SUBSTANTIAL COMPLETION

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

Init.

§ 9.8.3 The comprehensive list of items to be completed or corrected ("Contractor's Punch List") prepared by the Contractor shall be submitted to the Owner and the Architect and the Owner shall be notified of inspections and be entitled to have an Owner's representative present at such inspections. All items that are disclosed during inspections not complying with the Contract Documents shall be added to the Contractor's Punch List and a copy of the Amended Punch List shall be submitted to the Owner and the Contractor. Any Certificate of Substantial Completion shall then be submitted making reference to the Punch List item, as either being completed to the Architect's satisfaction or shall fix a time within which the Contractor shall complete any remaining items. In the event the Contractor's Punch List is not completed by the date set forth in the Certificate of Substantial Completion, Owner has the option of deducting from balances due the Contractor an amount sufficient to compensate Owner for the cost of completing the Punch List. The amount to be deducted shall be determined in the sole discretion of Owner. Alternatively, Owner at its sole discretion may proceed to engage another Contractor to complete the Punch List Work with the cost thereof to include Owner's administrative costs, which costs shall be calculated in the sole discretion of the Owner, to be deducted from the amount retained and if the amount retained is insufficient, the Contractor is responsible to reimburse Owner the full amount of the uncovered cost. To the extent that multiple inspections may be required to determine whether the Work, or a designated portion thereof has attained substantial completion, the Owner shall be entitled to deduct from the Contract Sum any amounts which it must pay to the Architect for additional services for such additional inspections.

§ 9.8.4 When the Work or designated portion thereof including Record Documents & Maintenance Manuals are substantially complete, the Architect will prepare a Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the Work provided the contractor has completed all other contractual requirements stipulated to begin the warranty period or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Upon receipt of the Contractor's written notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly issue a final Certificate for Payment stating that to the best of the Architect's knowledge, information

and belief, and on the basis of the Architect's on-site visits and inspections, the Work has been completed in accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due and payable. The Architect's final Certificate for Payment will constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor's being entitled to final payment have been fulfilled.

§ 9.10.2 Neither retainage payments nor final payment shall become due until all documents required by the Contract Documents and Article 5 of AIA 101 including (a) Maintenance Manuals, (b) Record Documents, (c) Instructions and Demonstrations have been provided and the Contractor submits to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the Work for which the Owner or the Owner's property might be responsible or encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire until at least 30 days' prior written notice has been given to the Owner, (3) a written statement that the Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract Documents, (4) consent of surety, if any, to final payment and (5) other data establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging such lien, including all costs and reasonable attorneys' fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from

- .1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
- .2 defects in the Work or failure of the Work to comply with the Contract Documents; or
- .3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of final Application for Payment.

§ 9.10.6 Under no circumstances shall final payment by the Owner constitute a waiver of defects in construction or failure of the Work to otherwise comply with the Contract Documents.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY

§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to prevent damage, injury or loss to

- .1 employees on the Work and other persons who may be affected thereby;
- .2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, under care, custody or control of the Contractor or the Contractor's Subcontractors or Sub-subcontractors; and

- .3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the course of construction.

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are necessary for execution of the Work, the Contractor shall give the Owner reasonable advance notice and exercise utmost care and carry on such activities under supervision of properly qualified personnel.

§ 10.2.4.1 If the Contract Documents require the Contractor to handle materials or substances that under certain circumstances may be designated as hazardous, the Contractor shall handle such materials in an appropriate manner and shall defend, indemnify, and hold Owner and Architect harmless from and against all claims, liabilities, suits, losses and damages arising out of or relating to such materials.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the Contractor's obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor's organization at the site whose duty shall be the prevention of accidents. This person shall be the Contractor's superintendent unless otherwise designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately stop Work in the affected area and report the condition to the Owner and Architect in writing.

§ 10.3.2 Upon receipt of the Contractor's written notice, the Owner shall obtain the services of a licensed laboratory to verify the presence or absence of the material or substance reported by the Contractor and, in the event such material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons or entities who are to perform tests verifying the presence or absence of such material or substance or who are to perform the task of removal or safe containment of such material or substance. The Contractor and the

Init.

Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be increased in the amount of the Contractor's reasonable additional costs of shut-down, delay and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, Subcontractors, Architect, Architect's consultants and agents and employees of any of them from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner shall be responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor's fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner's fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.

§ 10.4 EMERGENCIES

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor's discretion, to prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 CONTRACTOR'S LIABILITY INSURANCE

§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set forth below which may arise out of or result from the Contractor's operations and completed operations under the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable:

- .1 Claims under workers' compensation, disability benefit and other similar employee benefit acts that are applicable to the Work to be performed;
- .2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the Contractor's employees;
- .3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the Contractor's employees;
- .4 Claims for damages insured by usual personal injury liability coverage;
- .5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible property, including loss of use resulting therefrom;
- .6 Claims for damages because of bodily injury, death of a person or property damage arising out of ownership, maintenance or use of a motor vehicle;
- .7 Claims for bodily injury or property damage arising out of completed operations; and

Init.

.8 Claims involving contractual liability insurance applicable to the Contractor's obligations under Section 3.18.

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the date of final payment and termination of any coverage required to be maintained after final payment, and, with respect to the Contractor's completed operations coverage, until the expiration of the period for correction of Work or for such other period for maintenance of completed operations coverage as specified in the Contract Documents.

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies will not be canceled or allowed to expire until at least 30 days' prior written notice has been given to the Owner. An additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include (1) the Owner, the Architect and the Architect's consultants as additional insureds for claims caused in whole or in part by the Contractor's negligent acts or omissions during the Contractor's operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the Contractor's negligent acts or omissions during the Contractor's completed operations.

§ 11.2 OWNER'S LIABILITY INSURANCE

The Owner shall be responsible for purchasing and maintaining the Owner's usual liability insurance.

§ 11.3 PROPERTY INSURANCE

§ 11.3.1 FCPS shall purchase and maintain, in a company or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder's risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at the site on a replacement cost basis with deductibles. Such property insurance shall be maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, insurance against the perils of fire (with extended coverage) and physical loss or damage including, without duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any applicable legal requirements, and shall cover reasonable compensation for Architect's and Contractor's services and expenses required as a result of such insured loss.

§ 11.3.1.2 Is Deleted.

§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such deductibles.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in transit.

Init.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or companies providing property insurance have consented to such partial occupancy or use by endorsement or otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE

The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, and the Owner and Contractor shall be named insureds.

§ 11.3.3 LOSS OF USE INSURANCE

The Owner, at the Owner's option, may purchase and maintain such insurance as will insure the Owner against loss of use of the Owner's property due to fire or other hazards, however caused.

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other special causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order.

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent to the site by property insurance under policies separate from those insuring the Project, or if after final payment property insurance is to be provided on the completed Project through a policy or policies other than those insuring the Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 11.3.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All separate policies shall provide this waiver of subrogation by endorsement or otherwise.

§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision that the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days' prior written notice has been given to the Contractor.

§ 11.3.7 WAIVERS OF SUBROGATION

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors, agents and employees, each of the other, and (2) the Architect, Architect's consultants, separate contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to this Section 11.3 or other property insurance applicable to the Work, except such rights as they have to proceeds of such insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the Architect, Architect's consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the property damaged.

§ 11.3.8 A loss insured under the Owner's property insurance shall be adjusted by the Owner as fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, give bond for proper performance of the Owner's duties. The cost of required bonds shall be charged against proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in

Init.

accordance with the method of binding dispute resolution selected in the Agreement between the Owner and Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change in the Work in accordance with Article 7.

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in interest shall object in writing within five days after occurrence of loss to the Owner's exercise of this power; if such objection is made, the dispute shall be resolved in the manner as required this by Agreement. No decision of the Architect shall be required.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically required in the Contract Documents on the date of execution of the Contract.

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a copy to be furnished.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 UNCOVERING OF WORK

§ 12.1.1 If a portion of the Work is covered contrary to the Architect's request or to requirements specifically expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect's examination and be replaced at the Contractor's expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate Change Order, be at the Owner's expense. If Work is not in accordance with the Contract Documents, such costs and the cost of correction shall be at the Contractor's expense unless the condition was caused by the Owner or a separate contractor in which event the Owner shall be responsible for payment of such costs. The cost to repair nonconforming work shall be considered a latent defect and the contractor responsible for the work or as appropriate the damage to the work shall be responsible for the cost to make repairs to said work and return the uncovered work to the condition before the work was uncovered.

§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor and its surety shall have the right to remedy any defects in the Work on materials which shall appear within a period of two (2) year from the date of Substantial Completion. Upon written notice from the Owner, the Contractor and surety shall promptly provide said remedy after notice from the Owner. If said remedy is not promptly provided, the Owner shall have the right to correct said defects and charge the Contractor and its surety for the same.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION

§ 12.2.2.1 In addition to the Contractor's obligations under Section 3.5, if, within two-years after the date of Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. During the two-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within five working days after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 2.4. If the Contractor does not proceed with correction of such nonconforming Work within five working days fixed by written notice from the Architect the Owner may remove it and store the salvable materials or equipment at the Contractor's expense. If the Contractor does not pay costs of such removal

Init.

and storage within three days after written notice, the Owner may upon ten additional days' written notice sell such materials and equipment at auction or at private sale and shall account for the proceeds thereof, after deducting costs and damages that should have been borne by the Contractor, including compensation for the Owner's and Architect's services and expenses made necessary thereby. If such proceeds of sale do not cover costs which the Contractor should have borne, the Contract Sum shall be reduced by the deficiency. If payments then or thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

§ 12.2.2.2 The two-year period for correction of Work shall be extended with respect to portions of Work first performed after Substantial Completion by the period of time between Substantial Completion and the actual completion of that portion of the Work.

§ 12.2.2.3 The two-year period for correction of Work shall not be extended by corrective Work performed by the Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or partially completed, of the Owner or separate contractors caused by the Contractor's correction or removal of Work that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to other obligations the Contractor has under the Contract Documents. Establishment of the two-year period for correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor's liability with respect to the Contractor's obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 GOVERNING LAW

The Contract shall be governed by the law of The State of Maryland.

§ 13.2 SUCCESSORS AND ASSIGNS

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal representatives to covenants, agreements and obligations contained in the Contract Documents. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally responsible for all obligations under the Contract.

§ 13.2.2 Is Deleted.

§ 13.3 WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or certified mail or by courier service providing proof of delivery to, the last business address known to the party giving notice.

§ 13.4 RIGHTS AND REMEDIES

§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as may be specifically agreed in writing.

§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect timely notice of when and where tests and inspections are to be made so that the Architect may be present for such procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except as provided in Section 13.5.3, shall be at the Owner's expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by such failure including those of repeated procedures and compensation for the Architect's services and expenses shall be at the Contractor's expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid unreasonable delay in the Work.

§ 13.5.7 No tests or inspections or results thereof shall constitute an acceptance of any Work not conforming to the requirements of Contract Documents.

§ 13.6 INTEREST

Interest payments will not be required for late payments under the terms of this Contract.

§ 13.7 TIME LIMITS ON CLAIMS

Commencement of Statutory Limitations Period and Statute of Repose shall be in accordance with the laws of the State of Maryland.

§ 13.8 EQUAL OPPORTUNITY

§13.8.1 The Contractor shall maintain minimum policies of employment as follows:

§13.8.1.1 The Contractor and the Contractor's Subcontractors shall not discriminate against any employee or applicant for employment because of race, religion, color, sex or national origin. The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, religion, color, sex or national origin. Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices setting forth the policies of nondiscrimination.

§13.8.1.2 The Contractor and the Contractor's Subcontractors shall, in all solicitations or advertisements for employees placed by them or on their behalf, state that all qualified applicants will receive consideration for employment without regard to race, religion, color, sex or national origin.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 TERMINATION BY THE CONTRACTOR

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 120 consecutive days through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the following reasons:

- .1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be stopped;
- .2 An act of government, such as a declaration of national emergency that requires all Work to be stopped;
- .3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made payment on a Certificate for Payment within the time stated in the Contract Documents; or
- .4 Is Deleted.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days' written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment as set forth in the provisions of this Agreement regarding termination by the Owner for convenience.

§ 14.1.4 Is Deleted.

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE

§ 14.2.1 The Owner may terminate the Contract if the Contractor

- .1 -refuses or fails to supply enough properly skilled workers or proper materials;
- .2 fails to make payment to Subcontractors for materials or labor in accordance with the respective agreements between the Contractor and the Subcontractors;
- .3 -disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a public authority; or
- .4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and after giving the Contractor and the Contractor's surety, if any, seven days' written notice, terminate employment of the Contractor and may, subject to any prior rights of the surety:

- .1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor;
- .2 Accept assignment of subcontracts pursuant to Section 5.4; and
- .3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the Architect's services and expenses made necessary thereby, and other damages incurred by the Owner and not

Init.

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive termination of the Contract.

§ 14.2.5 In the event that is adjusted that the Owner's termination for cause is not justified, then the Termination shall be deemed to be a termination by the Owner for convenience and the Contractor shall be entitled to compensation as only set forth in the provisions of this Agreement regarding termination by Owner for Convenience.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE

§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include profit. No adjustment shall be made to the extent

- .1 that performance is, was or would have been so suspended, delayed or interrupted by another cause for which the Contractor is responsible; or
- .2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause. At its option the Owner may terminate this Contract in whole or from time to time in part at any time by written notice thereof to the Contractor. Upon any such termination, Contractor agrees to waive any claims for damages, including loss of anticipated profits, on account thereof, and as the sole right and remedy of the Contractor, Owner shall pay Contractor in accordance with 14.4.2 below. The provisions of the Contract, which by their nature survive final acceptance of the Work, shall remain in full force and effect after such termination to include but not limited to warranties and obligations for the correction of Work not confirming to the Contract Documents. Upon receipt of the Termination Notice, Contractor shall, unless the Notice direct otherwise, immediately discontinue the Work and, to the extent specified in the Notice, place no further orders or subcontracts for materials, equipment, services, or facilities and shall promptly make every reasonable effort to procure cancellation of such orders or subcontracts upon terms satisfactory to the Owner and shall thereafter do only such Work and perform such services as may be directed by the Owner as necessary to preserve and protect Work already in progress and to protect materials, plans and equipment on the Site or in transit thereto. Upon such termination, the obligations of the Contractor shall continue as to portions of the Work already performed and as to bona fide obligations assumed by the Contractor prior to the date of termination.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner's convenience, the Contractor shall

- .1 cease operations as directed by the Owner in the notice;
- .2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and
- .3 except for Work directed to be performed prior to the effective date of termination stated in the notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts and purchase orders.

§ 14.4.3 Upon Termination for Convenience, the provisions of the Contract, which by their nature, survive any final acceptance of the Work, shall remain in full force and effect after such termination to include but not limited to warranties and obligations for the correction of Work not conforming to the Contract Documents. Upon receipt of the Termination Notice, Contractor shall, unless the Notice directs otherwise, immediately discontinue the Work and, to the extent specified in the Notice, place no future orders or Subcontracts for materials, equipment, services or facilities and shall promptly make every reasonable effort to procure cancellation of such orders or Subcontracts upon terms satisfactory to the Owner and shall thereafter do only such Work and perform such services as may be directed by the Owner as necessary to preserve and protect Work already in progress and to protect materials, plant and equipment on the site or in transit thereto. Upon termination, Contractor shall be entitled to be paid the full cost of all Work properly done by Contractor on account of the portion of Work Performed. If at the date of such

termination, Contractor has properly prepared or fabricated off the site any goods for subsequent incorporation in the Work, and if Contractor delivers such goods to the Site or to such other place as the Owner shall reasonably direct, then Contractor shall be paid for such goods or materials. No other payment shall be made by reason of damages or otherwise, including but not limited to loss of anticipated profits, overhead, or any other claim or amount whatsoever.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 CLAIMS

§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to substantiate Claims shall rest with the party making the Claim.

§ 15.1.2 NOTICE OF CLAIMS

Claims by the Contractor must be made by written notice to the Owner and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims by Contractor must be made within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the Contractor first recognizes the condition giving rise to the Claim, whichever is later. Contractor claim(s) shall not be valid unless made in strict accordance with this subparagraph.

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue Certificates for Payment in accordance with the decisions of the Initial Decision Maker.

§ 15.1.4 CLAIMS FOR ADDITIONAL COST

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency endangering life or property arising under Section 10.4. A Claim must be processed as defined herein, Article 15 and comply with all requirements of Article 7

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided herein shall be given. No claim for delay damages of any kind or nature shall be valid and no such damages shall be paid by the Owner except upon Owner's written consent which consent is in the sole and absolute discretion of the Owner. No written consent by Owner to damages for one period of delay, entitle Contractor to damages for any other period of delay. A Claim for additional time must be for adverse weather conditions and the actual conditions must exceed the cumulative monthly adverse weather day totals indicated in 15.1.5.2.

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, the time must exceed the time as defined in the schedule below, such Claim shall be documented by data substantiating that weather conditions were abnormal for the period of time, exceeded the schedule below and could not have been reasonably anticipated and had an adverse effect on the scheduled construction. The State of Maryland, Department of General Services, Special Provisions Section of Hagerstown, Maryland will be used in the calculation of the monthly anticipated adverse weather delays. The monthly-anticipated adverse weather delays are as follows, in workdays. The Contractor's schedule must reflect these anticipated adverse weather delay days in weather dependent activities:

Jan	Feb	March	April	May	June	July	Aug	Sept	Oct	Nov	Dec
8	7	7	8	8	7	5	6	4	6	5	5

In any event, Contractor's Claim(s) for delay in the performance of the Work due to adverse weather conditions is strictly limited to a Claim for additional for additional time only. In no event shall the Contractor be entitled to monetary damages or any other compensation as a result of a delay in the performance of the Work due to adverse weather conditions.

§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES

The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this Contract. This mutual waiver includes

- .1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business and reputation, and for loss of management or employee productivity or of the services of such persons; and
- .2 damages incurred by the Contractor for principal office expenses including the compensation of personnel stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party's termination in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 INITIAL DECISION

§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more of the following actions: (1) request additional supporting data from the claimant or a response with supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial Decision Maker's sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek information from either party or from persons with special knowledge or expertise who may assist the Initial Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such persons at the Owner's expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be subject to mediation and, if the parties fail to resolve their dispute through mediation, the claim shall be resolved by litigation.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue litigation with respect to the initial decision.

Init.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor's default, the Owner may, but is not obligated to, notify the surety and request the surety's assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic's lien, the party asserting such Claim may proceed in accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 MEDIATION

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request may be made concurrently with the filing of litigation proceedings but, in such event, mediation shall proceed in advance of litigation proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. -

§ 15.3.3 The parties shall share the mediator's fee and any filing fees equally. The mediation shall be held in the place where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 ARBITRATION is deleted and replaced with Litigation as follows,

All disputes and other matters in question between the parties to this Agreement which cannot be resolved by the parties in accordance with the terms of this Agreement shall be referred to legal counsel and resolved in the Circuit Court for Frederick County, Maryland and all parties hereto agree to submit themselves to the jurisdiction of that Court. During any legal proceedings or other dispute resolution proceedings which may be agreed to between the parties, Owner and Contractor shall comply with sub-paragraph 4.74.

(Paragraphs deleted)

Additions and Deletions Report for AIA® Document A201™ – 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 14:27:15 on 02/24/2017.

PAGE 1

Qualifications of General Construction Contractors for Minor Construction Projects RFP 17-MISC-1

PAGE 2

~~2.4, 2.4.3.1.3~~, 3.5, 3.10.2, 4.2.7

...

9.7, 11.3.9, 11.3.10, 13.1, 15.2.5, 15.2.6.1, 15.3.1, ~~15.3.2, 15.4.1~~15.3.2

PAGE 3

2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.2.1.A, 7.2.1.B, 7.2.1.C, 7.2.1.D, 7.2.1.E, 7.2.1.F, 7.2.1.G, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 11.3.9

...

3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, ~~10.3.3, 15, 15.4.9~~5.4, 9.5.5, 10.3.3, 15

...

~~15.4.1~~13.7

...

3.2.4, ~~3.7.4, 6.1.1, 3.7.4.6.1.1~~, 8.3.2, 10.3.2, **15.1.5**

...

Claims Subject to Arbitration

~~15.3.1, 15.4.1~~

...

1.6, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1, 14.2.1.3, ~~15.2.8, 15.4.2, 15.4.3~~15.2.8

...

3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 11.3.1, ~~13.2, 13.4.2, 15.4.4.2~~13.2

Additions and Deletions Report for AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. **All rights reserved.** WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

~~Consolidation or Joinder-~~
~~15.4.4~~

PAGE 4

3.3.2, 3.18, ~~3.4.4~~, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8

...

2.3, 2.4, 3.5, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2, 9.9.3, 9.10.4, ~~9.10.6~~, 12.2.1

...

3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, ~~8.3~~, 9.5.1, 9.7, 10.3.2, ~~10.4~~, ~~10.4~~ 14.3.2, 15.1.5, 15.2.5

...

6.3, 7.3.9, ~~9.5.4~~, ~~9.5.5~~, 15.1, 15.2

...

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1

Equal Opportunity 13.8

PAGE 5

~~Financial Arrangements, Owner's~~

~~2.2.1, 13.2.2, 14.1.1.4~~

...

10.2.4, ~~10.2.4.1~~, ~~10.3~~

...

2.1.2, ~~2.2~~, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 13.5.2, ~~14.1.1.4, 14.1.4, 15.1.3~~

...

~~1.1.7~~ 1.1.7, 1.5.1, 1.5.2

...

4.2.11, 4.2.12, 15.1.4

~~Judgment on Final Award~~

~~15.4.2~~

...

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 10.2.2, 11.1.1, 11.3, ~~13.1~~, 13.4, 13.5.1, 13.5.2, 13.6, 14, ~~15.2.8~~, ~~15.4~~ 15.2.8

...

12.2.5, ~~13.7~~, ~~15.4.1~~ 13.7

...

~~2.3, 2.3.1~~ 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2

...

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 5.2, 5.3, ~~5.3.1~~, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15

PAGE 6

8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, ~~15.3, 15.4.1~~ 15.3

...

2.2.1, ~~2.3, 2.4, 2.3.1, 2.4.1~~, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 9.7, 9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2, 14.1, 14.2, ~~15.2.8, 15.4.1~~ 15.2.8

...

2.3, 2.4, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, **13.3**, 14, ~~15.2.8, 15.4.1~~ 15.2.8

...

3.7.4, 10.2.8, ~~15.1.2, 15.4~~ 15.1.2

...

2.1.2, **2.2**, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 13.5.2, ~~14.1.1.4, 14.1.4~~, 15.1.3

...

1.5, 2.1.1, 2.3, 2.4, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 12.3, ~~13.2.2~~, 14.3, 14.4, 15.2.7

...

2.2.1, ~~13.2.2~~, 14.1.1.4

...

1.1.1, 1.1.6, 1.1.7, **1.5**, 2.2.5, 3.2.2, 3.11, 3.17, 4.2.12, ~~5.3~~ 5.3.3, 5.3.1

PAGE 7

4.2.2, **8.2**, 9.8, 9.9.1, ~~14.1.4~~, 15.1.3

...

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, ~~15.2.8, 15.4~~ 15.2.8

...

3.3.2, 3.18, 4.2.3, ~~5.3~~, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10

...

1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, **13.4**, ~~14~~, ~~15.4.1~~

...

3.17

Rules and Notices for Arbitration

~~15.4.1~~

...

3.3.1, 4.2.2, 4.2.7, ~~5.3~~, 5.3.1, **10.1**, 10.2, 10.4

...

9.2, 9.2.1, 9.2.2, 9.3.1

...

~~13.7~~, ~~15.4.1~~, 13.7

PAGE 8

5.4.1.1, **14.2**, 14.2.5, 15.1.6

...

14.2.5, **14.4**

...

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, **8.3**, 9.5.1, 9.7, 10.3.2, ~~10.4~~, 10.4.1, 14.3.2, 15.1.5, 15.2.5

...

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 13.7, 14, ~~15.1.2~~, ~~15.4.1~~, 15.1.2

...

9.9.3, 9.10.3, 9.10.4, 9.10.6, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6

...

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, ~~13.4.2~~, ~~15.4.4.2~~, 13.4.2

...

2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 9.10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, **13.3**, 14, ~~15.4.1~~

PAGE 9

Additions and Deletions Report for AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written order for a minor change in the Work issued by the Architect. Unless As specifically enumerated in the Agreement, the Contract Documents do not shall include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor's bid or proposal, or portions of Addenda relating to bidding requirements.

...

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible and intangible creative work performed by the Architect and the Architect's consultants under ~~their the~~ Architect respective professional services ~~agreements- agreements with the Owner.~~ Instruments of Service may include, without limitation, studies, surveys, models, sketches, drawings, specifications, and other similar materials. As the design progresses and payments to the Architect are made by the Owner the instruments of services become the property of The Board of Education of Frederick County, see 1.5.1 Ownership and Use of Drawings, Specifications and Other Instruments of Service.

...

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. In the event of conflicts or discrepancies among the Contract Documents, interpretations will be based on the following priorities:

1. The Agreement
2. Addenda with those or late date having precedence over those of earlier date
3. The Supplementary Conditions
4. The General Conditions of the Contract for Construction
5. The Contract Specifications
6. The Contract Drawings

PAGE 10

§ 1.5.1 The Architect and the Architect's consultants shall be deemed the authors ~~and owners of their of the~~ respective Instruments of Service, including the Drawings and Specifications, and ~~will The Board of Education of Frederick County will own and~~ retain all common law, statutory and other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in derogation of the Architect's or Architect's consultants' reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the specific written consent of the ~~Owner, Architect and the Architect's consultants.~~ Owner.

...

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have

express authority to bind the Owner with respect to all matters requiring the Owner's approval or authorization. Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner or the Owner's authorized representative. The Architect does not have authority to bind the Owner with respect to all matters requiring the Owner's approval or authorization.

PAGE 11

§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide reasonable evidence that the Owner has made financial arrangements to fulfill the Owner's obligations under the Contract. Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the Contractor identifies in writing a reasonable concern regarding the Owner's ability to make payment when due. The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not materially vary such financial arrangements without prior notice to the Contractor. Is deleted.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, assessments and charges required for construction, use or occupancy of permanent structures or for permanent changes in existing facilities. Fees for trade and specialty permits, including but not limited to, electrical, plumbing, elevator, fire review(s) and inspection, boiler, pressure vessel and fuel burning permits and all reinspections shall be paid by and at the Contractor's expense.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the site of the ~~Project~~, Project which are known to the Owner, and a legal description of the site. site if requested by the Contractor. The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but and shall exercise proper precautions relating to the safe performance of the Work.

...

§ 2.2.5 Unless otherwise provided in the Contract or Bidding Documents, the Owner shall furnish to the Contractor one copy of the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

...

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as required by Section 12.2 or ~~repeatedly~~ fails to carry out Work in accordance with the Contract Documents, the Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by Section 6.1.3.

...

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within a ~~ten-day~~ three-day period after receipt of written notice from the Owner to commence and continue correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to or waiver of other remedies the Owner may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments then or thereafter due the Contractor the ~~reasonable cost~~ of correcting such deficiencies, including Owner's expenses and compensation for the Architect's additional services made necessary by such default, neglect or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner.

...

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the Contract Documents as if singular in number. The Contractor shall be lawfully licensed, ~~if licensed~~ as required in the jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have express authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the Contractor or the Contractor's authorized representative.

PAGE 12

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract Documents either by activities or duties of the Owner or the Architect in the Architect's administration of the Contract, or by tests, inspections or approvals required or performed by persons or entities other than the Contractor.

...

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become ~~generally~~ familiar with local conditions under which the Work is to be performed and correlated personal observations with requirements of the Contract Documents. The Contractor represents that it has received all information it needs concerning the conditions of the Project site. The Contractor represents that it has inspected the location of the Work and has satisfied itself as to the condition thereof or unknown physical conditions of an unusual nature which differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Contract Documents. Based upon the foregoing inspections, understandings, agreements and acknowledgements, the Contractor agrees and acknowledges that the Contract Sum is just and reasonable compensation for all the Work and that the Work shall not result in any lateral or vertical movement of any structure due to the Contractor's construction activities. The Contractor shall exercise special care in executing subsurface Work in proximity of subsurface utilities, improvements and easements.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report in writing to the Architect and Owner any errors, inconsistencies or omissions discovered by or in the exercise of due diligence should have been discovered or made known to the Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor's review is made in the Contractor's capacity as a contractor and not as a licensed design professional, unless otherwise specifically provided in the Contract Documents. If the Contractor performs any construction activity knowing it involves a recognized error, inconsistency or omission in the Contract Documents without providing written notice to the Owner and Architect, the Contractor shall assume appropriate responsibility for such performance and shall bear the costs for correction.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall promptly report to the Architect in writing any nonconformity discovered by or in the exercise of due diligence should have been discovered or made known to the Contractor as a request for information in such form as the Architect may require.

PAGE 13

§ 3.4.4 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract Documents either by activities or duties of the Owner or the Architect or of other Contractors during the performance of the Work or by Tests, inspections or approvals required or performed by persons other than the Contractor, including inspections or approvals performed by the Owner's personnel or by any public authority.

~~The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,~~

except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor's warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. § 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor's warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 The Minimum Warranty Period will be two (2) years from the date of substantial completion of the project. The Warranty shall include extended warranty period(s) available from equipment manufactures and or extended warranties as required by project specification are required as if individually enumerated herein.

§ 3.5.3 Notwithstanding any other contract provisions to the contrary, the mechanical system and plumbing system must be completely balanced and such balance reports must be reviewed and accepted by the Engineer before the warranty/guarantee period will begin.

PAGE 14

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building permit as well as for other permits, fees, licenses, and inspections inspections and reinspections by government agencies necessary for proper execution and completion of the Work that are customarily secured after execution of the Contract and legally required at the time bids are received or negotiations concluded received. Fees for trade and a specialty permit including, but not limited to, electrical, plumbing, elevator, fire review(s), inspections and reinspections, boiler, pressure vessel and fuel burning permits, shall be paid by and at Contractor's expense.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities applicable to performance of the Work. Compliance with local governing jurisdiction requirements shall be completed at no additional cost to the Owner.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall bear the costs attributable to correction. The provisions of this Agreement regarding compensation and damages, including delay damages, shall apply.

PAGE 15

§ 3.9 SUPERINTENDENT AND PROJECT MANAGER

§ 3.9.1 The Contractor shall employ a competent superintendent superintendent, project manager and necessary assistants who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor. Communications shall be confirmed in writing. The Superintendent and necessary staff members shall be in attendance at the Project site during the performance of the Work including completion of all Punch List items.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14 days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply within the 14 day period shall constitute notice of no reasonable objection. Prior to being assigned to the Project both the Project Manager and Superintendent shall be subject to the approval of the Owner. Once approved, the Superintendent and Project Manager will not be removed from the Project without the Owner's written consent.

The Owner reserves and retains the right, at its sole and absolute discretion, to order the Contractor to replace any of the Contractor's employees. In the event the Owner requests Contractor employees' removal, the Contractor shall promptly replace such employees with competent replacements satisfactory to the Owner. The Contractor shall not change the Superintendent or Project Manager without the Owner's consent.

...

§ 3.10.1 The Contractor, promptly after being awarded the ~~Contract~~, Contract and as a condition precedent to the first Application for Payment, shall prepare and submit for the Owner's and Architect's information a Contractor's construction schedule for the Work. The schedule shall not exceed time limits current under the Contract Documents, shall be revised at no cost to the Owner at appropriate intervals as required by the conditions of the Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide for expeditious and practicable execution of the Work. The Owner reserves the right to have the Contractor update the schedule with each Application for Payment.

§ 3.10.2 The Contractor shall prepare preliminary construction and a submittal schedule, promptly within 14 days after being awarded the Contract and ~~thereafter as necessary to maintain a current submittal schedule, complete~~ schedules before 60 contract days have elapsed. The contractor shall update the schedules thereafter as necessary to maintain current construction and submittal schedules, and shall submit the schedule(s) for the Architect's approval. ~~The Architect's approval and Owner's review. The Architect's and Owner's review shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor's construction schedule, and (2) allow the Architect reasonable time to review submittals. Contractor's Construction Schedule shall be in a Critical Path Method (CPM) and bar chart format, indicating sufficient detail, task(s) (the work) and durations(s) (start and completion) of each major item of the Work, the current status of each major item of Work indicating staffing and equipment to comply with the Contract Substantial Completion Date and any Owner approves extensions. Contractor(s) shall provide additional detail when requested by the Architect or Owner and update their Proposed Contractor Schedule to be compliant with the Contract Substantial Completion Date(s). Within 7 days of a request by the Architect or Owner, the Contractor shall furnish to the Owner and Architect a Progress Schedules showing the current progress and completion stage of the Work as compared to the Original Contract Schedule. Progress Schedules shall clearly identify any item of Work, which is behind Schedule along with the Contractor's increased manpower and equipment necessary to comply with the Contract Schedule including any time extensions approved by the Owner. Progress Schedule(s) shall be provided in a Critical Path Method (CPM), bar chart format and electronic as requested by the Owner. During the Owners review the Owner may choose to advise the contractor of work that will be performed by the owner's forces or the Owners separate Contractors. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time required for review of submittals. The Contractor shall provide the Owner and Architect updated schedules as a condition precedent to progress payments. The up dated schedules shall be provided by the Contractor as the project progresses and as requested by the Owner or Architect.~~

§ 3.10.3 The Contractor shall perform the Work in ~~general~~ accordance with the most recent schedules submitted to reviewed by the Owner and Architect. ~~Architect without objection.~~

PAGE 16

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and marked currently to indicate field changes and selections made during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as constructed. The Owner may request, and Contractor shall provide, at any time during the course of the Project, As-Built Drawings that reflect the then current stage of construction as actually built and be submitted to the Owner for its review. If such drawings are not provided the Owner may withhold progress payment, or in its discretion a portion thereof, until the requested drawings are up to date and provided for the Owners review.

...

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is to demonstrate the way by which the Contractor proposes to conform to the information given and the design concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. The Contractor shall submit shop drawings to the Architect for all structural elements of the Work and all other portions of the Work required by the Contract Documents. Informational submittals upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by the Contract Documents may be returned by the Architect without action.

PAGE 18

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, Architect, Architect's consultants, and agents and employees of any of them from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. hereunder including but not limited to the contributing negligence of such party to be indemnified. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

...

§ 4.2.2 ~~The Architect will visit~~ duties of the Architect shall be governed by the Agreement between the Owner and Architect, and will review the site at intervals appropriate to the stage of construction, or as otherwise agreed with the Owner, construction to become generally familiar with the progress and quality of the portion of the Work completed, and to determine in general if the Work observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or for the safety precautions and programs in connection with the Work, since these are solely the Contractor's rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1. Notwithstanding other provisions in this Agreement to the contrary, for the purpose of effectuating the Architect's duties in this section, the Architect shall be responsible for exercising reasonable care and diligence in observing on-going Work. No inspection or approval or failure to inspect or approve by the Architect shall relieve the Contractor from complying in all respects with the requirements of the Contract Documents.

§ 4.2.3 ~~On the basis of the site visits, the Architect will keep the Owner reasonably informed reviews, the Architect will report to the Owner and copy the Contractor about the progress and quality of the portion of the Work completed, and report to the Owner completed reporting (1) known deviations from the Contract Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor's failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any other persons or entities performing portions of the Work.~~

§ 4.2.3.1 Owner shall be entitled to deduct from the Contract Sum amounts paid to the Architect, for additional services which may be charged by the Architect for additional site visits made necessary by the fault or neglect of the Contractor.

PAGE 19

§ 4.2.7 The Architect will review and ~~approve~~, or take other appropriate action upon, the Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of reviewing the adequacy of the structural elements of the building and checking for conformance with information given and the design concept expressed in the Contract Documents. The Architect's action will be taken in accordance with the submittal schedule

~~approved-reviewed~~ by the Architect or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient time in the Architect's professional judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents. The Architect's review of the Contractor's submittals shall not relieve the Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect's review shall not constitute approval of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The Architect's ~~approval-reviewed~~ of a specific item shall not indicate approval of an assembly of which the item is a component. Should any local Government authorities require certification or correctness of any structural shop drawings by the Architect of record, the Architect will sign and certify the shop drawings only after the shop drawings have been signed and certified by the both the structural engineer and other professional engineer registered in the State of Maryland on behalf of the manufacturer, fabricator, Subcontractor, or Contractor. The cost for such additional engineering certification shall be borne by the Contractor.

...

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; ~~receive~~ receive, review and forward to the Owner, Owner with comments, for the Owner's review and records, written warranties and related documents required by the Contract and assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 9.10. Architect's inspection and issuance of a certificate for final payment and Owner's payment shall not relieve Contractor of responsibility for defects in the Work.

PAGE 20

§ 5.2.2 The Contractor shall not contract ~~with a proposed person or entity or propose to contract with a proposed person, entity or subcontractor unless the Contractor is satisfied that such person, entity or Subcontractor is technically and financially qualified to perform the Work as a Subcontractor in accordance with the Contract Documents.~~ The Contractor shall not Contract with any entity or persons to whom the Owner or Architect has made reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable objection.

PAGE 21

§ 5.2.5 The Contractor shall not enter into any Subcontract, Contract agreement, purchase order or other arrangement for the furnishing of any portion of the materials, services, equipment or Work with any party or entity as such party or entity is an affiliated entity with which the Contractor has a direct or indirect ownership, control or interest unless such Agreement has been approved by the Owner after full disclosure in writing by the Contractor to the Owner of such affiliation or relationship and all details relating to the proposed arrangements.

~~By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the Subcontractor's Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.~~ § 5.3.1 By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor, to the extent of the Work to be

performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the Subcontractor's Work, which the Contractor, by these Documents, assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.3.2 Contractor shall not withhold sums earned by any Subcontractor on this Project by reason of obligations which may be owing to Contractor from Subcontractor on any other projects ("cross withholding"). Any such cross withholding shall be grounds for termination of Contractor or, in Owner's sole discretion, shall authorize the Owner to engage another Subcontractor to perform the Work at Contractor's expense including all damages and losses caused to Owner by such Subcontractor substitution.

PAGE 22

§ 6.1.1 The Owner reserves the right to and may perform construction or operations related to the Project with the Owner's own forces, and to award separate contracts in connection with other portions of the Project or other construction or operations on the site under Conditions of the Contract identical or substantially similar to these including those portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

...

§ 6.2.2 If part of the Contractor's Work depends for proper execution or results upon construction or operations by the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report to the Architect and Owner apparent discrepancies or defects in such other construction that would render it unsuitable for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the Owner's or separate contractor's completed or partially completed construction is fit and proper to receive the Contractor's Work, except as to defects not then reasonably discoverable.

...

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor ~~wrongfully~~ causes to completed or partially completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

...

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the limitations stated in this Article 7 and elsewhere in the Contract Documents. The Contractor agrees that it will incorporate the provisions of Article 7 in its entirety into all agreements with lower tier Contractors. It is further understood and agreed that these Change Order pricing provisions, apply to all types of Contracts, Subcontracts and purchases. The Owner and Owner's accountant shall be afforded access to Contractor's records, books and correspondence, instructions, drawings, receipts, Subcontracts, purchase orders, vouchers and any other data relating to the Project as necessary to verify the cost of any change, including wages and benefits paid, for which compensation is sought under this Agreement.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor; an order for a minor change in the Work may be issued by the Architect alone. Verbal notification approving the Contractor to proceed with a change in the work shall be confirmed in a written format via, CCD, Change Order, Progress minutes, e-mail or other written correspondence and should be made as soon as practical.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or order for a minor change in the Work. A Change Order or Construction Change Directive involving unit cost shall be equitably adjusted in accordance with 7.3.4.

PAGE 23

.3 The extent of the adjustment, if any, in the Contract ~~Time~~Time; and

.4 Comply with all requirements of 7.2.2 below and 7.3.4.

No Change Order shall exceed any of the limitations and requirements of the Contract Documents.

§ 7.2.2 The Contractor shall comply with the following regarding Changes:

(A) A Notice or Request for Change must comply with all of the following:

- .1 specifically and in detail describe the nature and cause of the Claim; and
- .2 specifically reference the detail(s) on the plans and the specification section(s) that are affected; and
- .3 contain an estimate of the increase or decrease in the cost to the Owner; and
- .4 include supporting documentation that satisfactorily justifies to the Owner overhead, profit, insurance, sales or payroll taxes and incorporate a detailed quantity survey of all Work added and deleted; and
- .5 be submitted in a format acceptable to the Owner.

(B) Additive Changes must comply with the following Mark-Up schedule for Overhead, profit and bond:

If the Cost of the proposed change is \$0.00 to \$4,999.99, the total combined overhead, profit and bond must not exceed 20%.

If the Cost of the proposed change is \$5,000.00 to \$14,999.99, the combined overhead, profit and bond must not exceed 15%.

If the Cost of the proposed change is \$15,000.00 to \$24,999.99, the combined overhead, profit and bond must not exceed 10%.

If the Cost of the proposed change is \$25,000.00 to \$49,999.99, the combined overhead, profit and bond must not exceed 7%.

If the Cost of the proposed change is over \$50,000.00, the combined overhead, profit and bond will be negotiated but will not exceed 5%, the cost of the bond shall be clearly indicated in the detailed proposal regardless of the proposed cost.

(C) The Contractors' markup of Subcontractor Work and supplier's material(s) shall not exceed 7% for changes up to \$24,999.99 and the markup shall be negotiated for changes over \$25,000.00 but shall not exceed 5% of the Subcontractor(s) cost of the Work.

(D) Overhead cost shall include all the general conditions, expenses, including but not limited to, all coordination, calculations, engineering, field and office supervision, field and office rent utilities, telephone and communications expenses, office supplies, clean-up, debris expenses, administration and preparation. When both additions and deletions are involved in any one change, the allowance for overhead, profit and bond shall be computed on the net increase, if any, with respect to the change.

(E) For decreases in the Work or credits, the Contract Amount shall be decreased 100% of the Scheduled Value of the deleted Work plus overhead, profit and bond. Contractor and Subcontractor(s) credits shall include credit for overhead, profit and Bond, in the same percentages allowed for additive changes in the above mark-up schedule.

(F) The Contractor's total charge to the Owner for the use of equipment owned in whole or in part by the Contractor, its Owners, directors, officers, shareholders, or affiliated or related persons or entities shall consider the rate agreed upon between the Contractor, Owner and Architect at the beginning of the project less operator and fuel. Reference materials such as "the AED Green Book" should be used to establish market rental rates for equipment. The following shall apply:

- .1 The appropriate duration of hourly rate shall be calculated based on the entire duration the piece of equipment is on the FCPS site (e.g. if the equipment item has been on the project for 30 days or more the hourly rate shall be the monthly rental divided by 176 hours; if on the project for one week the hourly rental shall be the weekly rental divided by 40; if on the project for a day the hourly rental

shall be the daily rental divided by 8; if brought to the project for the specific operation the minimal rental period shall apply.) Minimal rental durations will be considered for equipment rented for specific project purposes,

- .2 The Contractor shall not invoice for delivery or removal of the equipment to or from the job site,
- .3 In no event shall the total payment paid by the Owner on any such piece of equipment exceed fifty percent (50%) of its purchase price.

(G) Subcontractor(s) shall comply with the requirements specified above for the Contractor regarding Changes.

PAGE 24

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall not exceed any requirements listed in Article 7 including all sub-sections and shall be based on one of the following methods:

...

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally contemplated are materially changed in a proposed Change Order or Construction Change Directive so that application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. Unit prices are all inclusive including cost of overhead profit, bond and insurance.

PAGE 25

- .1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required by agreement or custom, and workers' compensation insurance; Wages for construction Workers, including supervisors, directly employed to perform the construction of the Work at the site. Unless otherwise agreed by Addendum to this Contract, labor burden shall be limited to: social security, old age and unemployment, Workmen's compensation, health and life insurance benefits, sick leave, holidays, military leave, vacation and pension and savings plan benefits;

...

- .5 Additional costs of supervision and field office personnel directly attributable to the change to the change, provided, however, the Contractor shall provide an itemized breakdown showing quantities, unit costs, hours and rates of labor, and other costs and such detail as may be required to allow the reasonableness of cost to be established. Similar cost information covering Subcontractors' Work shall be included as a part of the Contractor's Proposal. Minimum charges for "handling" will not be acceptable. The allowable overhead and profit Mark-Ups to be included in the Total Cost to Owner shall be based on paragraph 7.2 and:

- .1 In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their propriety can be seen by inspection, shall be accompanied by a complete itemization of the cost including labor, materials and Subcontractors. Labor and materials shall be itemized in the manner prescribed above. Where major cost items are Subcontracts, they shall be itemized also. In no case will a charge involving over \$500.00 be approved without such itemization.
- .2 A Change Order must include each of the items listed in this Article 7. In the event there is no change in the Contract time or Contract amount, it must be noted that no such change is intended. A Change Order is all-inclusive, that is, a Change Order must indicate the change in Contract amount, including any overhead and profit. The Contractor cannot later request additional sums for a prior Change Order because it did not include overhead, profit, or similar items. If additional Contract time is indicated on the Change Order and the Contractor intends to claim any cost for time on any basis, the Change Order must include all additional costs, if any, associated with the additional time.
- .3 Where both additions and credits are involved in any one Change Order the allowance of overhead and profit shall be figured on the basis of the net increase, if any.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. ~~Architect and the credit shall be as required by Article 7 mark-up schedule.~~ When both additions and credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured on the basis of net increase, if any, with respect to that ~~change~~ change per the mark-up schedule.

§ 7.3.9 Pending final determination of the total actual cost of a Construction Change Directive to the Owner, the Contractor may request payment for Work completed under the Construction Change Directive in Applications for Payment. The Architect will make an interim determination for purposes of monthly certification for payment for those costs and certify for payment the amount that the Architect determines, in the Architect's professional judgment, to be reasonably justified. ~~The Architect's interim determination of cost shall adjust the Contract Sum on the same basis as a Change Order, subject to the right of either party to disagree and assert a Claim amounts not in dispute for such changes in the Work shall be included in Applications for Payment accompanied by a Change Order indicating the parties' agreement with part or all of such costs. For any portion of such costs that remains in dispute, a Claim may be made in accordance with Article 15.~~

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments in the Contract Sum and Contract Time, or ~~otherwise~~ reach agreement upon the adjustments, such agreement shall be effective immediately and the Architect will prepare a Change Order. Order otherwise, if Contractor is directed to proceed by Owner, the matter shall be considered a Claim under Article 15. Change Orders may be issued for all or any part of a Construction Change Directive.

PAGE 26

The Architect with the consent of the Owner has authority to order minor changes in the Work not involving adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

...

§ 8.1.2 The date of commencement of the Work is the date established in the ~~Agreement.~~ Agreement shall be fixed in a Notice to Proceed.

...

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the Contractor's control; or by delay authorized by the Owner pending mediation and ~~arbitration;~~ with consent of the Owner; or by other causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change Order for such reasonable time as the Architect may determine. Contractor waives any all rights to any increased payments for delay damages, whether by Change Order or otherwise, to include overhead, extended overhead, extended general conditions, or for any other delay-based amounts of any kind or nature, for any delay by reason of the events referred to this in this subparagraph or any other event of any kind or nature. Contractor's remedy is limited to an extension of time as set forth herein.

...

§ 8.3.3 ~~This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the Contract Documents.~~ Is deleted.

...

~~Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as~~

~~the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment.~~ § 9.2.1 Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the Architect and Owner, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the Architect or Owner may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment. The Schedule of Values shall be revised from time to time as may be necessary and due to the issuance of Change Orders or Construction Change Directives, the Contractor shall revise the Schedule of Values as requested by the Architect or Owner. The owner reserves the right to request the contractor to provide additional detail substantiating the schedule of values.

§ 9.2.2 The Contractor shall include a line item in the schedule of values for production of project record documents. The minimum value established for the record documents must not be less than 1/2 of 1% of the total Contract Value including accepted alternates.

PAGE 27

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the Architect and Owner an itemized Application for Payment prepared in accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. Such application shall be ~~notarized, if required,~~ notarized and supported by such data substantiating the Contractor's right to payment as the Owner or Architect may require, such as copies of requisitions from Subcontractors and material suppliers, and shall reflect retainage if as provided for in the Contract Documents. Applications for Payment shall be based upon the Schedule of Values and shall be in a form and content satisfactory to the Owner. Each Application for Payment shall be accompanied by the following:

- (a) Contractor's application and Cost Certification Statement, AIA Forms 702, 703 and IAC/PSCP Form No. 306.4, with attachment "G Certified Minority Business Enterprise Participation Standard Monthly Contractor's Requisition for Payment (June 2008 or current form)", and;
- (b) A statement from the Contractor that all items of construction for which payment is sought have been incorporated into the Project were properly stored in accordance with the Contract Documents, and;
- (c) the Contractors and applicable Subcontractors release of liens and waivers of claim and such other documents that the Owner may require after discussion with the Contractor, and;
- (d) such other documentation that the Owner, Construction Manager, Architect may reasonably require after discussion with Contractor.

...

§ 9.4.1 The Architect will, ~~within seven days after receipt of the Contractor's Application for Payment,~~ either issue to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is properly due, or notify the Contractor and Owner in writing of the Architect's reasons for withholding certification in whole or in part as provided in Section 9.5.1.

PAGE 28

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts previously withheld after the contractor revises and resubmits a current application for payment including such amounts that were previously withheld.

...

§ 9.5.4 If the Contractor disputes any determination by the Architect or Owner with regard to any Applications for Payment, the Contractor shall nevertheless expeditiously continue to perform the Work and shall make claim as provided in Article 15.

§ 9.5.5 The Owner shall not be deemed to be in breach of this Contract by reason of the withholding of any payment pursuant to any provision of the Contract Documents provided the Architect has approved the Owner's action, or the Work for which payment is being withheld has been rejected by any Governmental authority.

PAGE 29

~~If Subject to other provisions of the Contract Documents, if the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven-thirty days after receipt of the Contractor's Application for Payment, or if the Owner does not pay the Contractor within seven days after the date established in the Contract Documents the amount certified by the Architect or awarded by binding dispute resolution, Architect, then the Contractor may, upon seven additional days' written notice to the Owner and Architect, stop the Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the Contractor's reasonable costs of shut-down, delay and start-up, plus interest as provided for in the Contract Documents, substantiated direct costs of shut-down. Article 9.7 shall not apply to Change Orders that have not received formal approval by the Board of Education of Frederick County, all such Change Orders shall not be included in Applications for Payment until the Contractor receives formal notification from the Owner that the Change Order has received formal approval by the Board of Education of Frederick County and the contractor has completed the Change Order work.~~

PAGE 30

~~§ 9.8.3 Upon receipt of the Contractor's list, the Architect will make an inspection to determine whether the Work or designated portion thereof is substantially complete. If the Architect's inspection discloses any item, whether or not included on the Contractor's list, which is not sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine Substantial Completion. The comprehensive list of items to be completed or corrected ("Contractor's Punch List") prepared by the Contractor shall be submitted to the Owner and the Architect and the Owner shall be notified of inspections and be entitled to have an Owner's representative present at such inspections. All items that are disclosed during inspections not complying with the Contract Documents shall be added to the Contractor's Punch List and a copy of the Amended Punch List shall be submitted to the Owner and the Contractor. Any Certificate of Substantial Completion shall then be submitted making reference to the Punch List item, as either being completed to the Architect's satisfaction or shall fix a time within which the Contractor shall complete any remaining items. In the event the Contractor's Punch List is not completed by the date set forth in the Certificate of Substantial Completion, Owner has the option of deducting from balances due the Contractor an amount sufficient to compensate Owner for the cost of completing the Punch List. The amount to be deducted shall be determined in the sole discretion of Owner. Alternatively, Owner at its sole discretion may proceed to engage another Contractor to complete the Punch List Work with the cost thereof to include Owner's administrative costs, which costs shall be calculated in the sole discretion of the Owner, to be deducted from the amount retained and if the amount retained is insufficient, the Contractor is responsible to reimburse Owner the full amount of the uncovered cost. To the extent that multiple inspections may be required to determine whether the Work, or a designated portion thereof has attained substantial completion, the Owner shall be entitled to deduct from the Contract Sum any amounts which it must pay to the Architect for additional services for such additional inspections.~~

§ 9.8.4 When the Work or designated portion thereof is including Record Documents & Maintenance Manuals are substantially complete, the Architect will prepare a Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the Work provided the contractor has completed all other contractual requirements stipulated to begin the warranty period or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

PAGE 31

~~§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the retainage payments nor final payment shall become due until all documents required by the Contract Documents and Article 5 of AIA 101 including (a) Maintenance Manuals, (b) Record Documents, (c) Instructions and Demonstrations have been~~

provided and the Contractor submits to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the Work for which the Owner or the Owner's property might be responsible or encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire until at least 30 days' prior written notice has been given to the Owner, (3) a written statement that the Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other (5) other data establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging such lien, including all costs and reasonable attorneys' fees.

...

- .2 defects in the Work or failure of the Work to comply with the requirements of the Contract Documents; or

...

§ 9.10.6 Under no circumstances shall final payment by the Owner constitute a waiver of defects in construction or failure of the Work to otherwise comply with the Contract Documents.

PAGE 32

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are necessary for execution of the Work, the Contractor shall give the Owner reasonable advance notice and exercise utmost care and carry on such activities under supervision of properly qualified personnel.

§ 10.2.4.1 If the Contract Documents require the Contractor to handle materials or substances that under certain circumstances may be designated as hazardous, the Contractor shall handle such materials in an appropriate manner and shall defend, indemnify, and hold Owner and Architect harmless from and against all claims, liabilities, suits, losses and damages arising out of or relating to such materials.

PAGE 34

§ 11.3.1 ~~Unless otherwise provided, the Owner-FCPS shall purchase and maintain, in a company or companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder's risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at the site on a replacement cost basis without optional with deductibles. Such property insurance shall be maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the Project.~~

...

~~§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to commencement of the Work. The Contractor may then effect insurance that will protect the interests of the Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or~~

~~maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all reasonable costs properly attributable thereto.~~ Is Deleted.

PAGE 35

The Owner, at the Owner's option, may purchase and maintain such insurance as will insure the Owner against loss of use of the Owner's property due to fire or other hazards, however caused. ~~The Owner waives all rights of action against the Contractor for loss of use of the Owner's property, including consequential losses due to fire or other hazards however caused.~~

PAGE 36

~~§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in interest shall object in writing within five days after occurrence of loss to the Owner's exercise of this power; if such objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method of binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with the directions of the arbitrators, as required this by Agreement. No decision of the Architect shall be required.~~

...

~~§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate Change Order, be at the Owner's expense. If such Work is not in accordance with the Contract Documents, such costs and the cost of correction shall be at the Contractor's expense unless the condition was caused by the Owner or a separate contractor in which event the Owner shall be responsible for payment of such costs. The cost to repair nonconforming work shall be considered a latent defect and the contractor responsible for the work or as appropriate the damage to the work shall be responsible for the cost to make repairs to said work and return the uncovered work to the condition before the work was uncovered.~~

...

~~The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and replacement, and compensation for the Architect's services and expenses made necessary thereby, shall be at the Contractor's expense, and its surety shall have the right to remedy any defects in the Work on materials which shall appear within a period of two (2) year from the date of Substantial Completion. Upon written notice from the Owner, the Contractor and surety shall promptly provide said remedy after notice from the Owner. If said remedy is not promptly provided, the Owner shall have the right to correct said defects and charge the Contractor and its surety for the same.~~

...

~~§ 12.2.2.1 In addition to the Contractor's obligations under Section 3.5, if, within one year two years after the date of Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. During the one year two-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during that period five working days after receipt of notice from the~~

Owner or Architect, the Owner may correct it in accordance with Section 2.4. If the Contractor does not proceed with correction of such nonconforming Work within five working days fixed by written notice from the Architect the Owner may remove it and store the salvable materials or equipment at the Contractor's expense. If the Contractor does not pay costs of such removal and storage within three days after written notice, the Owner may upon ten additional days' written notice sell such materials and equipment at auction or at private sale and shall account for the proceeds thereof, after deducting costs and damages that should have been borne by the Contractor, including compensation for the Owner's and Architect's services and expenses made necessary thereby. If such proceeds of sale do not cover costs which the Contractor should have borne, the Contract Sum shall be reduced by the deficiency. If payments then or thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

§ 12.2.2.2 The ~~one-year-two-year~~ period for correction of Work shall be extended with respect to portions of Work first performed after Substantial Completion by the period of time between Substantial Completion and the actual completion of that portion of the Work.

§ 12.2.2.3 The ~~one-year-two-year~~ period for correction of Work shall not be extended by corrective Work performed by the Contractor pursuant to this Section 12.2.

PAGE 37

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to other obligations the Contractor has under the Contract Documents. Establishment of the ~~one-year-two-year~~ period for correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor's liability with respect to the Contractor's obligations other than specifically to correct the Work.

...

The Contract shall be governed by the law of ~~the place where the Project is located except that, if the parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 15.4.~~ The State of Maryland.

...

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal representatives to covenants, agreements and obligations contained in the Contract Documents. ~~Except as provided in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally responsible for all obligations under the Contract.~~

§ 13.2.2 ~~The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction financing for the Project, if the lender assumes the Owner's rights and obligations under the Contract Documents. The Contractor shall execute all consents reasonably required to facilitate such assignment.~~ Is Deleted.

PAGE 38

§ 13.5.7 No tests or inspections or results thereof shall constitute an acceptance of any Work not conforming to the requirements of Contract Documents.

~~Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. Interest payments will not be required for late payments under the terms of this Contract.~~

...

The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of the final dispute resolution method selected in the Agreement within the time period specified by applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor waive all claims and causes of action not commenced in accordance with this Section

13.7. Commencement of Statutory Limitations Period and Statute of Repose shall be in accordance with the laws of the State of Maryland.

§ 13.8 EQUAL OPPORTUNITY

§13.8.1 The Contractor shall maintain minimum policies of employment as follows:

§13.8.1.1 The Contractor and the Contractor's Subcontractors shall not discriminate against any employee or applicant for employment because of race, religion, color, sex or national origin. The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, religion, color, sex or national origin. Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices setting forth the policies of nondiscrimination.

§13.8.1.2 The Contractor and the Contractor's Subcontractors shall, in all solicitations or advertisements for employees placed by them or on their behalf, state that all qualified applicants will receive consideration for employment without regard to race, religion, color, sex or national origin.

PAGE 39

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of ~~30-120~~ consecutive days through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the following reasons:

...

- .4** ~~The Owner has failed to furnish to the Contractor promptly, upon the Contractor's request, reasonable evidence as required by Section 2.2.1.~~ Is Deleted.

...

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days' written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages, as set forth in the provisions of this Agreement regarding termination by the Owner for convenience.

§ 14.1.4 ~~If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a Subcontractor or their agents or employees or any other persons performing portions of the Work under contract with the Contractor because the Owner has repeatedly failed to fulfill the Owner's obligations under the Contract Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days' written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.~~ Is Deleted.

...

- .1** ~~repeatedly refuses~~ refuses or fails to supply enough properly skilled workers or proper materials;

...

- .3 ~~repeatedly disregards~~ disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a public authority; or

PAGE 40

§ 14.2.5 In the event that is adjusted that the Owner's termination for cause is not justified, then the Termination shall be deemed to be a termination by the Owner for convenience and the Contractor shall be entitled to compensation as only set forth in the provisions of this Agreement regarding termination by Owner for Convenience.

...

§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause. At its option the Owner may terminate this Contract in whole or from time to time in part at any time by written notice thereof to the Contractor. Upon any such termination, Contractor agrees to waive any claims for damages, including loss of anticipated profits, on account thereof, and as the sole right and remedy of the Contractor, Owner shall pay Contractor in accordance with 14.4.2 below. The provisions of the Contract, which by their nature survive final acceptance of the Work, shall remain in full force and effect after such termination to include but not limited to warranties and obligations for the correction of Work not conforming to the Contract Documents. Upon receipt of the Termination Notice, Contractor shall, unless the Notice direct otherwise, immediately discontinue the Work and, to the extent specified in the Notice, place no further orders or subcontracts for materials, equipment, services, or facilities and shall promptly make every reasonable effort to procure cancellation of such orders or subcontracts upon terms satisfactory to the Owner and shall thereafter do only such Work and perform such services as may be directed by the Owner as necessary to preserve and protect Work already in progress and to protect materials, plans and equipment on the Site or in transit thereto. Upon such termination, the obligations of the Contractor shall continue as to portions of the Work already performed and as to bona fide obligations assumed by the Contractor prior to the date of termination.

...

§ 14.4.3 In case of such termination for the Owner's convenience, the Contractor shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the Work not executed. Upon Termination for Convenience, the provisions of the Contract, which by their nature, survive any final acceptance of the Work, shall remain in full force and effect after such termination to include but not limited to warranties and obligations for the correction of Work not conforming to the Contract Documents. Upon receipt of the Termination Notice, Contractor shall, unless the Notice directs otherwise, immediately discontinue the Work and, to the extent specified in the Notice, place no future orders or Subcontracts for materials, equipment, services or facilities and shall promptly make every reasonable effort to procure cancellation of such orders or Subcontracts upon terms satisfactory to the Owner and shall thereafter do only such Work and perform such services as may be directed by the Owner as necessary to preserve and protect Work already in progress and to protect materials, plant and equipment on the site or in transit thereto. Upon termination, Contractor shall be entitled to be paid the full cost of all Work properly done by Contractor on account of the portion of Work Performed. If at the date of such termination, Contractor has properly prepared or fabricated off the site any goods for subsequent incorporation in the Work, and if Contractor delivers such goods to the Site or to such other place as the Owner shall reasonably direct, then Contractor shall be paid for such goods or materials. No other payment shall be made by reason of damages or otherwise, including but not limited to loss of anticipated profits, overhead, or any other claim or amount whatsoever.

PAGE 41

~~Claims by either the Owner or Contractor must be initiated~~ made by written notice to the other party Owner and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims by either party Contractor must be initiated made within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the claimant Contractor first recognizes the condition giving rise to the Claim, whichever is later. Contractor claim(s) shall not be valid unless made in strict accordance with this subparagraph.

...

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency endangering life or property arising under Section 10.4. A Claim must be processed as defined herein, Article 15 and comply with all requirements of Article 7

...

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided herein shall be given. ~~The Contractor's Claim shall include an estimate of cost and of probable effect of delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary. No claim for delay damages of any kind or nature shall be valid and no such damages shall be paid by the Owner except upon Owner's written consent which consent is in the sole and absolute discretion of the Owner. No written consent by Owner to damages for one period of delay, entitle Contractor to damages for any other period of delay. A Claim for additional time must be for adverse weather conditions and the actual conditions must exceed the cumulative monthly adverse weather day totals indicated in 15.1.5.2.~~

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, the time must exceed the time as defined in the schedule below, such Claim shall be documented by data substantiating that weather conditions were abnormal for the period of time, exceeded the schedule below and could not have been reasonably anticipated and had an adverse effect on the scheduled construction. The State of Maryland, Department of General Services, Special Provisions Section of Hagerstown, Maryland will be used in the calculation of the monthly anticipated adverse weather delays. The monthly-anticipated adverse weather delays are as follows, in workdays. The Contractor's schedule must reflect these anticipated adverse weather delay days in weather dependent activities:

Jan	Feb	March	April	May	June	July	Aug	Sept	Oct	Nov	Dec
8	7	7	8	8	7	5	6	4	6	5	5

In any event, Contractor's Claim(s) for delay in the performance of the Work due to adverse weather conditions is strictly limited to a Claim for additional for additional time only. In no event shall the Contractor be entitled to monetary damages or any other compensation as a result of a delay in the performance of the Work due to adverse weather conditions.

PAGE 42

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be ~~final and binding on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute resolution.~~ the claim shall be resolved by litigation.

...

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue ~~binding dispute resolution proceedings.~~ litigation with respect to the initial decision.

PAGE 43

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request may be made concurrently with the filing of ~~binding dispute resolution~~ litigation proceedings but, in such event, mediation shall proceed in advance of ~~binding dispute resolution~~ litigation proceedings, which shall be

Additions and Deletions Report for AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 14:27:15 on 02/24/2017 under Order No.8161989522_1 which expires on 10/03/2017, and is not for resale.

User Notes:

(1936351845)

stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

...

§ 15.4 ARBITRATION is deleted and replaced with Litigation as follows,

All disputes and other matters in question between the parties to this Agreement which cannot be resolved by the parties in accordance with the terms of this Agreement shall be referred to legal counsel and resolved in the Circuit Court for Frederick County, Maryland and all parties hereto agree to submit themselves to the jurisdiction of that Court. During any legal proceedings or other dispute resolution proceedings which may be agreed to between the parties, Owner and Contractor shall comply with sub-paragraph 4.74.

~~§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is permitted to be demanded.~~

~~§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable proceedings based on the Claim.~~

~~§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in accordance with applicable law in any court having jurisdiction thereof.~~

~~§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having jurisdiction thereof.~~

~~§ 15.4.4 CONSOLIDATION OR JOINDER~~

~~§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).~~

~~§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not described in the written consent.~~

~~§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and Contractor under this Agreement.~~

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, _____, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 14:27:15 on 02/24/2017 under Order No. 8161989522_1 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A201™ – 2007, General Conditions of the Contract for Construction, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)



AIA®

Document G701™ – 2001

Change Order**PROJECT** *(Name and address):*Qualifications of General Construction
Contractors for Minor Construction
Projects

RFP 17-MISC-1

CHANGE ORDER NUMBER:**DATE:****OWNER:** ☐**ARCHITECT:** ☐**CONTRACTOR:** ☐**FIELD:** ☐**OTHER:** ☐**TO CONTRACTOR** *(Name and address):***ARCHITECT'S PROJECT NUMBER:****CONTRACT DATE:****CONTRACT FOR:** General Construction**THE CONTRACT IS CHANGED AS FOLLOWS:***(Include, where applicable, any undisputed amount attributable to previously executed Construction Change Directives)*

The original Contract Sum was	\$	0.00
The net change by previously authorized Change Orders	\$	0.00
The Contract Sum prior to this Change Order was	\$	0.00
The Contract Sum will be increased by this Change Order in the amount of	\$	0.00
The new Contract Sum including this Change Order will be	\$	0.00

The Contract Time will be increased by Zero (0) days.

The date of Substantial Completion as of the date of this Change Order therefore is

NOTE: This Change Order does not include changes in the Contract Sum, Contract Time or Guaranteed Maximum Price which have been authorized by Construction Change Directive until the cost and time have been agreed upon by both the Owner and Contractor, in which case a Change Order is executed to supersede the Construction Change Directive.

NOT VALID UNTIL SIGNED BY THE ARCHITECT, CONTRACTOR AND OWNER.**ARCHITECT** *(Firm name)***CONTRACTOR** *(Firm name)***OWNER** *(Firm name)***ADDRESS****ADDRESS****ADDRESS****BY** *(Signature)***BY** *(Signature)***BY** *(Signature)**(Typed name)**(Typed name)**(Typed name)***DATE****DATE****DATE**

APPLICATION AND CERTIFICATE FOR PAYMENT

TO OWNER: Frederick County Public School
191 South East Street
Frederick, Maryland 21701

PROJECT:

APPLICATION NO.:

PERIOD TO:

FROM CONTRACTOR:

CONTRACT FOR:

Purchase Order #

CONTRACTOR'S APPLICATION FOR PAYMENT

1. ORIGINAL CONTRACT SUM

2. Net change by Change Orders

3. CONTRACT SUM TO DATE (Line 1 + 2)

\$ -

4. TOTAL COMPLETED & STORED TO DATE

\$ -

5. RETAINAGE:

a. ___5___ % of Completed Work

\$ -

b. _____ % of Stored Material

Total Retainage (Line 5a + 5b or

\$ -

6. TOTAL EARNED LESS RETAINAGE:

\$ -

(Line 4 less line 5 Total)

7. LESS PREVIOUS BILLING:

(Line 6 from prior Certificate)

8. CURRENT BALANCE DUE:

\$ -

9. BALANCE TO FINISH, INCLUDING RETAINAGE:

\$ -

(Line 3 less line 6)

CHANGE ORDER SUMMARY	ADDITIONS	DEDUCTIONS
Total changes approved in previous months by Owner	\$ -	\$ -
Total approved this Month		
TOTALS	\$ -	\$ -
NET CHANGES by Change Order		\$ -

The undersigned Contractor certifies that to the best of the Contractor's knowledge, information and belief the Work covered by this Application for Payment has been completed in accordance with the Contract Documents, that all amounts have been paid by the Contractor for Work for which previous Certificates for Payment were issued and payments received from the Owner, and that current payment shown herein is now due.

CONTRACTOR:

By:

Date:

ARCHITECT'S CERTIFICATE FOR PAYMENT

In accordance with the contract documents, based on on-site observations and the data comprising this application, the Architect certifies to the Owner that to the best of the Architect's knowledge, information and belief the Work has progressed as indicated, the quality of the Work is in accordance with the Contract Documents, and the Contractor is entitled to payment of the AMOUNT CERTIFIED.

AMOUNT CERTIFIED

\$

(Attach explanation if amount certified differs from the amount applied for. Initial all figures on this Application and on the Continuation Sheet that are changed to conform to the amount certified.)

ARCHITECT

By:

Date:

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of the Owner or Contractor under this Contract.

CONTINUATION SHEET

PAGE 2 OF 2 PAGES

AIA Document G702, APPLICATION AND CERTIFICATE FOR PAYMENT, containing

CONTRACTOR'S signed Certification is attached.

In tabulations below, amounts are stated to the nearest dollar.

Use Column I on Contracts where variable retainage for line items may apply.

[illegible]

AIA® Document G714™ – 2007

Construction Change Directive

PROJECT: <i>(Name and address)</i>	DIRECTIVE NUMBER: 001	OWNER: <input type="checkbox"/>
Qualifications of General Construction Services for Minor Construction Projects	DATE:	ARCHITECT: <input type="checkbox"/>
RFP 17-MISC-1	CONTRACT FOR: General Construction	CONSULTANT: <input type="checkbox"/>
TO CONTRACTOR: <i>(Name and address)</i>	CONTRACT DATED:	CONTRACTOR: <input type="checkbox"/>
	ARCHITECT'S PROJECT NUMBER:	FIELD: <input type="checkbox"/>
		OTHER: <input type="checkbox"/>

You are hereby directed to make the following change(s) in this Contract:
(Describe briefly any proposed changes or list any attached information in the alternative)

PROPOSED ADJUSTMENTS

- The proposed basis of adjustment to the Contract Sum or Guaranteed Maximum Price is:

☒ • Lump Sum decrease of \$0.00

☐ • Unit Price of \$ per

☐ • As provided in Section 7.3.3 of AIA Document A201-2007

☐ • As follows:

- The Contract Time is proposed to (remain unchanged). The proposed adjustment, if any, is 0 days.

When signed by the Owner and Architect and received by the Contractor, this document becomes effective IMMEDIATELY as a Construction Change Directive (CCD), and the Contractor shall proceed with the change(s) described above.

Contractor signature indicates agreement with the proposed adjustments in Contract Sum and Contract Time set forth in this CCD.

ARCHITECT <i>(Firm name)</i>	OWNER <i>(Firm name)</i>	CONTRACTOR <i>(Firm name)</i>
ADDRESS	ADDRESS	ADDRESS
BY <i>(Signature)</i>	BY <i>(Signature)</i>	BY <i>(Signature)</i>
<i>(Typed name)</i>	<i>(Typed name)</i>	<i>(Typed name)</i>
DATE	DATE	DATE