ADDENDUM

January 29, 2020

ADDENDUM # 1

RFP 20MISC5, Blue Heron Fiber Connectivity

REVISED DUE DATE: FCPS Main Lobby, Wednesday, February 26, 2020, prior to and time stamped no later than 2:00 P.M.

This addendum is being issued to provide additions, corrections, clarifications and answers to certain questions raised referencing the original proposal packages and any resultant contracts for the above RFP.

1. Please be advised of the revised due date: Tuesday, February 25, 2020, Wednesday, February 26, 2020.
   Proposals will be received and time stamped in the main lobby of Frederick County Public Schools (FCPS) at 191 South East Street, Frederick, MD 21701, prior to and no later than 2:00 p.m., local time. Proposals received after this time will be returned unopened. Vendors will be escorted to Conference Room 2B, at which time and place bids will be publicly opened and read aloud.

2. Question 1: Has construction started on the new location?
   Answer 1: As noted in the RFP, page 25, Construction is expected to begin on, or around March 25, 2020. Final construction, with the system fully operational, must be completed no later than June 1, 2021.

3. Question 2: I’m working on XXXXX response to the above RFP and wanted to verify the zip code for the main requested site. It is listed as 7100 Eaglehead Drive, New Market, MD 21744 yet when I enter it into USPS it translates as 21774. Can you confirm the correct zip code?
   Answer 2: 21774 is the correct zip code. The road has not been completed to this site, and mapping software may be inaccurate. The maps on pages 49 and 50, of the RFP indicate the expected location of the site.

Thank you for your interest in bidding with Frederick County Public Schools and we apologize for any inconvenience this may have caused.

Sincerely,

Bill Meekins

Bill Meekins CPPB, CPPO, CSBO, CPCP
Purchasing Agent

BM/ab

cc: Chris Bohner, Supervisor of IT Infrastructure
RFP File