

Kerrie Koopman CPPB, CPPO, Purchasing Manager Kim Miskell, CSBO, Assistant Purchasing Manager Bill Meekins CPPB, CPPO, CSBO, CPCP, Purchasing Agent Shane Ryberg, Purchasing Agent

ADDENDUM

March 30, 2020

ADDENDUM # 2 Bid 20C11, Relocation of Multi-Classroom Portable Unit from Centerville Elementary School to Monocacy Elementary School <u>DUE DATE:</u> FCPS Main Lobby, Wednesday, April 15, 2020, prior to and time stamped no later than 3:00 P.M.

This addendum is being issued to provide additions, corrections, clarifications and answers to certain questions raised referencing the original proposal packages and any resultant contracts for the above bid.

1. Please note the revised pre-bid date: Tuesday, March 31, 2020 Tuesday, April 7, 2020 @ 10:00 a.m.

Due to the Coronavirus COVID-19, FCPS is on a 6-week shutdown, all FCPS facilities (schools, Central Office building, warehouses and Staff Development Center) are closed to the public. Therefore, the pre-bid meeting scheduled will NOT be held on school sites.

Instead, you are requested to join an online meeting for Skype Business (the professional meetings and communications app formerly known as Lync.)

(240) 236-6172 (FCPS) Conference ID: 9065784

If you have problems joining this meeting, please email <u>billy.meekins@fcps.org</u>

Thank you for your interest in bidding with Frederick County Public Schools and we apologize for any inconvenience this may have caused.

Sincerely,

Bill Meekins

Bill Meekins CPPB, CPPO, CSBO, CPCP Purchasing Agent

BM/ab

cc: Tony Ray, Project Manager III, Construction Management