Purchasing Office 191 South East Street Frederick, Maryland 21701 301-644-5208 phone 301-644-5213 fax kim.miskell@fcps.org



Kerrie Koopman CPPB, CPPO, Purchasing Manager Kim Miskell, CSBO, Assistant Purchasing Manager Bill Meekins CPPB, CSBO, CPCP, Purchasing Agent Shane Ryberg, Purchasing Agent

# ADDENDUM

April 1, 2020

### ADDENDUM # 2 Bid 20C6, Waverley Elementary School - New Construction

## DUE DATE & TIME:

Bids for the following packages: 2A Sitework; 3A Concrete; 4A Masonry; 5A Structural Steel; 6A General Carpentry; 7A Roofing; 8A Windows and Storefronts; 9A Drywall and Acoustics; 9B Ceramic Wall and Floor Tile; 9C Fluid Applied and Terrazzo Flooring; 9D Resilient Flooring and Athletic Surfacing; 9E Painting; 11A Food Service Equipment; 11B Athletic Equipment; 15A Mechanical (Plumbing, HVAC and Sprinkler); 16A Electrical (including Low Voltage) will be received and time stamped in the main lobby of Frederick County Public Schools (FCPS) at 191 South East Street, Frederick, MD 21701, prior to and time stamped no later than <u>11:00 a.m. local time, April 29, 2020</u>.

Due to the Coronavirus COVID-19, FCPS is on a 6-week shutdown, all FCPS facilities (schools, Central Office building, warehouses and Staff Development Center) are closed to the public. Therefore, the pre-bid meeting scheduled for 1:30 p.m., local time, on April 2, 2020 will NOT be held at COB.

Instead, you are requested to join an online meeting for Skype Business (the professional meetings and communications app formerly known as Lync).

## Please note the revised Conference ID. and Meeting URL below:

(240) 236-6172 (FCPS) Conference ID: 7907906

## Meeting URL: https://meet.fcps.org/kimberly.miskell/D21WC0P9?sl=1

If you have problems joining this meeting, please email Kim Miskell @ kim.miskell@fcps.org.

Additional information regarding the bid opening will be provided in a future addendum.

Thank you for your interest in bidding with Frederick County Public Schools and we apologize for any inconvenience this may have caused.

Sincerely,

Kim Miskell

Kim Miskell, CSBO, Assistant Purchasing Manager

km/ab

pc: Brian Staiger, Senior Project Manager, Construction Management Scott Moir, GWWO Dave Toth, Oak