
 

ADDENDUM 
 
April 8, 2020 
 
ADDENDUM # 4 
Bid 20C6, Waverley Elementary School - New Construction 
 
DUE DATE & TIME: 
Bids for the following packages:  2A Sitework; 3A Concrete; 4A Masonry; 5A Structural Steel; 6A General Carpentry; 7A 
Roofing;  8A Windows and Storefronts; 9A Drywall and Acoustics;  9B Ceramic Wall and Floor Tile; 9C Fluid Applied and 
Terrazzo Flooring;  9D Resilient Flooring and Athletic Surfacing; 9E Painting;  11A Food Service Equipment; 11B Athletic  
Equipment;  15A Mechanical (Plumbing, HVAC and Sprinkler); 16A Electrical (including Low Voltage) will be received  
and time stamped in the main lobby of Frederick County Public Schools (FCPS) at 191 South East Street, Frederick, MD  
21701, prior to and time stamped no later than 11:00 a.m. local time, April 29, 2020. 
Additional information will be provided in a future addendum regarding the receipt of bid packages and how the bid 
opening will be handled. 

 
 
1. This Addendum includes the following attachment(s): 

a. Oak Contracting, LLC & GWWO Addendum Number 4 (24 pages) 
 
Thank you for your interest in bidding with Frederick County Public Schools and we apologize for any inconvenience this 
may have caused. 

       
Sincerely, 
 

Kim Miskell 
 
Kim Miskell, CSBO, 
Assistant Purchasing Manager 
 
 
km/ab 
 
pc:  Brian Staiger, Senior Project Manager, Construction Management 
  Scott Moir, GWWO 
  Dave Toth, Oak

    Stephen P. Starmer, C.P.M., Purchasing Manager 
Kim Miskell, Assistant Purchasing Manager

Billie Laughland, Buyer Specialist
Bill Meekins, Buyer Specialist

Scott Bachtell, Buyer Specialist

Purchasing Office 
191 South East Street 
Frederick, Maryland 21701 
301-644-5209 phone 
301-644-5213 fax 

    Kerrie Koopman CPPB, CPPO,
 Purchasing Manager

Kim Miskell, CSBO, Assistant Purchasing
Manager

Bill Meekins CPPB, CSBO, CPCP,
Purchasing Agent

Shane Ryberg, Purchasing Agent

Purchasing Office 
191 South East Street 
Frederick, Maryland 21701 
301-644-5208 phone 
301-644-5213 fax 
kim.miskell@fcps.org 
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ADDENDUM NO. 4 
 
April 8, 2020 
 
TO: ALL PLANHOLDERS AND PROSPECTIVE BIDDERS 
 
RE: WAVERLEY ELEMENTARY SCHOOL REPLACEMENT   
 
 
This addendum forms a part of the Contract Documents and modifies the original Bidding Documents 
dated March 16, 2020.  Acknowledge receipt of this Addendum in the space provided on the Form of 
Proposal. 
 
General: 
See attached Oak Contracting Pre-Bid RFI’s, numbered PB-005, 007, and 009, for response to 
questions related to the Bid Documents (16 pages). 
 
 
Changes to the Specifications: 
 
Section 00 2416 Contract Packages 
 
Contract Package 15A – Mechanical  
 
Delete Item 1.26 in its entirety and replace with the following: 
 
1.26 15A Contractor and 16A Contractor shall coordinate regarding motor starters for mechanical 

equipment. 16A Contractor shall furnish and install all motor starters, contactors, safety 
switches, disconnect switches, phase and voltage protection that is not shown to be integral 
with the mechanical equipment or specifically assigned to the 15A contract package in the 
contract documents.   

 
Contract Package 16A – Electrical  
 
Delete Item 1.09 in its entirety and replace with the following: 
 
1.09 15A Contractor and 16A Contractor shall coordinate regarding motor starters for mechanical 

equipment. 16A Contractor shall furnish and install all motor starters, contactors, safety 
switches, disconnect switches, phase and voltage protection that is not shown to be integral 
with the mechanical equipment or specifically assigned to the 15A contract package in the 
contract documents.   

 
 
 



Request for Information

PB-005
Detailed with Comments and Links

Waverley Elementary School Replacement (1901) 201 Waverley Drive

Frederick, Maryland 21702

PB-005 - Metal Composite Material Wall Panels Substitution Request

Subject
Metal Composite Material Wall Panels Substitution Request

Status
Closed  n

Discipline LocationImportance

Created On

03/30/2020

Due Date

04/06/2020

Date Resolved

04/06/2020

Author

Kerrigan Toth

Oak Contracting LLC

Resolved By

Jason Hearn

GWWO, Inc.

QUESTION  Kerrigan Toth on 3/30/2020 12:33 PM

See attached substitution request from AL13 Architectural Systems for your review.

File

AL13 Sub Request....

Kerrigan Toth

ANSWER  Jason Hearn on 4/6/2020 11:57 AM

No exceptions taken.

ASSIGNMENTS

Jason Hearn (GWWO, Inc.)  Done On 4/7/2020

Page 1 of 1Printed on:  4/7/2020ProjectSight
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* extrusions are coated in a matching solid tone

solid colors
battleship gray
SD327

elephant gray
SD304

cobblestone
SD302

brilliant white
SD301

white
SD323

midnight
SD334

galaxy black
SD333

acorn gray
SD303

slate
SD330

metallics
charcoal metallic
MC308

pewter metallic
MC322

emery metallic
MC321

silver metallic
MC309

woodline
brazilian teak
WD315

harvard maple
WD316

beach oak
WD319

black walnut
WD311

swiss pear
WD310

AL13 is made of solid non-combustible
aluminum extrusions.

AL13 Planks are cut to fit on-site, secured using  
system clips and system frame components, 
allowing for on-the-fly changes. AL13 system clips 
and extrusions work together to create a secure 
system with built-in moisture management.

AAMA 508 - pressure equalized rainscreen

ASTM E330 - windload

Our system comes in 6 wood grains.
Custom color matching also available.

AAMA 2604 - coating finish standard

AL13 Panels are cut to fit on-site and secured 
using system frame components, allowing for 
on-the-fly changes. AL13 system clips and 
extrusions work together to create a secure 
system with built-in moisture management.
AAMA 508 - pressure equalized rainscreen

ASTM E330 - windload

Years of R&D have allowed AL13 to create an 
innovative system solution for on-site
installation, and alleviate lead time constraints 
inherent with other products.

The AL13 Panel System is available in 9 
standard solids, 5 wood grains and 4 metallic 
finishes - custom color matching also available. 
AAMA 2605 - coating finish standard

maple
716+1101/02

douglas fir
716+1501/02

cherry
733+1402/02

italian rosewood
755+1815/09

Get the look 
of wood, 
with the durability
of metal.

No additional off-site
fabrication required. 
Panels are cut to fit 
on-site and secured using 
a patented process, 
saving time and money.

woodgrains
Fire 
Safety

Finish

Wind +
Water

1

2 Wind +
Water 2

3

Finish 3

Fire 
Safety 1

Patented 4

20 year
finish warranty

15 year
finish warranty

Patented 

light european cherry
716+1406/01

Intertek evaluated for 
Canadian NBC part 9 & Part 5  
CCMC equivalency

get more info at al13.com/patents

CAN/ULC-S102 
FR Core: flame spread (0) - smoke development (5)

ASTM E84 
FR Core: flame spread (0) - smoke development (30)  

CAN/ULC-S134            FR core only

NFPA 285            FR core only

CAN/ULC-S114 - non-combustible

ASTM E136 - passed

CAN/ULC-S102 - flame spread (0) 
- smoke development (0)

ASTM E84 - flame spread (0) - smoke development (0) 

AL13 Panels are available in standard 
polyethylene (PE) or Class A2 fire rated (FR) 
core - the highest quality fire resistant panels. 

oak
733+2503/04

AL13 Sub Request.pdf



Submitted to

02

AL13 systems are distributed through an extensive North 
America Dealer network in order to provide the highest
level of service.

AL13 products are made of coated aluminum, providing an 
outstanding maintenance-free finish that endures the 
elements. Our products will resist sagging, peeling, 
corroding, fading, warping, rotting or cracking, unlike 
traditional cladding and soffit applications.

AL13 systems provide a significantly lower lifetime cost 
when factoring maintenance, repair, and replacement 
associated with many other building envelope alternatives.

AL13 systems work together using the same frame 
components, allowing for flawless transitions between 
Panel and Plank systems without the need for flashing.

02 Contact

All Product Orders
Submitted to
orders@al13.com

03 Orders

www.al13.com
info@al13.com
+1 855 438 2513

About
AL13
Architectural
Systems

Custom
Colors
with
Spectrum
Process™

Our Spectrum Process™ 
identifies a match with
your submitted sample.

AL13 sends your color
match on an aluminum
sample for your approval.

Send us a physical 
sample or color code. 
We can match it.

01 01

02

03

AL13
System
Compatibility

AL13 Sub Request.pdf



Product Name: AL13 Architectural Panels™   
Manufacturer’s Name: Anenda Systems Inc.  
Date of Publication: October 2019 
 
MasterFormat Classification: 07 42 43 – Composite Wall Panels Page 1 of 6 
 

PRODUCT DESCRIPTION 
 

PRODUCT FEATURES 
USA 

● DESCRIPTION 
○ Composite aluminum panels comprised of aluminum skin faced sheets bonded to 

polyethylene core, or fire-rated mineral fiber core, with high performance 
fluorocarbon coating finish. 

● USES 
○ Designed for rainscreen cladding applications. 

● PRODUCT ATTRIBUTES AND CHARACTERISTICS 
○ Available with polyethylene core or fire-rated mineral fiber, non-combustible core. 
○ High performance fluorocarbon finish coating is available in a variety of standard 

colors including solid colors, wood line finishes. Custom colors are also available. 
○ Extruded aluminum panel and perimeter frame assembly and snap-lock top cap 

for final attachment to frame assembly. Frame components are both two-part 
snap-locking and one-piece assemblies. 

○ Panel dimensions and configurations allow for field adjustment and thermal 
movement. 

● SELECTION CRITERIA 
○ Attachment system allows for vertical and horizontal thermal movement due to 

thermal changes. The product shall not be installed where surface temperatures 
are anticipated to exceed 180° F (82° C). 

○ Unique tab-over design allows for each panel to expand and contract across a 
broad temperature spectrum without causing buckling or oil-canning. 

● SUSTAINABILITY CRITERIA 
○ Panels contain recycled content which may contribute to LEED Material and 

Resources Credit 4 – Recycled Content. 
○ Aluminum Skin (of 0.4 and 0.5 mm): 8% pre-consumer recycled content (percent 

in weight) 
○ Plastic (of PE Core) 100% pre-consumer recycled content (percent in weight) 
○ Fire Rated Core: 10 % of pre-consumer recycled content (percent in weight) 

● APPLICABLE CURRENT STANDARDS, RELATED REFERENCES 
○ AAMA 508 - Voluntary Test Method and Specification for Pressure Equalized 

Rain Screen Wall Cladding Systems. 

AL13 Sub Request.pdf



Product Name: AL13 Architectural Panels™   
Manufacturer’s Name: Anenda Systems Inc.  
Date of Publication: October 2019 
 
MasterFormat Classification: 07 42 43 – Composite Wall Panels Page 2 of 6 
 

PRODUCT DESCRIPTION 
 

○ AAMA 2605 - Specification for Performance Requirements and Test Procedures 
for Superior Performing Organic Coatings on Aluminum Extrusions and Panels. 

○ ASTM B117 – Standard Practice for Operating Salt Spray (Fog) Apparatus.  
○ ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded 

Bars, Rods, Wire, Profiles, and Tubes. 
○ ASTM D523 – Standard Test Method for Specular Gloss. 
○ ASTM D696 – Standard Test Method for Coefficient of Linear Thermal Expansion 

of Plastics Between -30°C and 30°C with a Vitreous Silica.  
○ ASTM D714 – Standard Test Method for Evaluating Degree of Blistering of 

Paints. 
○ ASTM D903 - Standard Test Method for Peel or Stripping Strength of Adhesive 

Bonds. 
○ ASTM D968 - Standard Test Methods for Abrasion Resistance of Organic 

Coatings by Falling Abrasive. 
○ ASTM D1308 – Standard Test Method for Effect of Household Chemicals on 

Clear and Pigmented Organic Finishes.  
○ ASTM D2244 - Standard Practice for Calculation of Color Tolerances and Color 

Differences from Instrumentally Measured Color Coordinates. 
○ ASTM D2248 – Standard Practice for Detergent Resistance of Organic Finishes. 
○ ASTM D2794 - Standard Test Method for Resistance of Organic Coatings to the 

Effects of Rapid Deformation (Impact). 
○ ASTM D3359 – Standard Test Methods for Rating Adhesion by Tape Test. 
○ ASTM D3363 - Standard Test Method for Film Hardness by Pencil Test. 
○ ASTM D4145 – Standard Test Method for Coating Flexibility of Prepainted Sheet. 
○ ASTM D4214 - Standard Test Methods for Evaluating the Degree of Chalking of 

Exterior Paint Films. 
○ ASTM E84 - Test Method for Surface Burning Characteristics of Building 

Materials. 
○ ASTM E330/E330M - Standard Test Method for Structural Performance of 

Exterior Windows, Doors, Skylights and Curtain Walls by Uniform Static Air 
Pressure Difference 

○ ASTM E331 - Standard Test Method for Water Penetration of Exterior Windows, 
Skylights, Doors, and Curtain Walls by Uniform Static Air Pressure Difference 

○ ASTM E1288 – Standard Test Method for the Durability of Biomass Pellets.  
○ Rates for Materials and Products Using an Oxygen Consumption Calorimeter.  
○ DAF-45 – Aluminum Association Inc. Designation System for Aluminum Finishes. 
○ NFPA 285 - Standard Test Method for Evaluation of Fire Propagation 

Characteristics of Exterior Non-Load-Bearing Wall Assemblies Containing 
Combustible Components. 

● PERFORMANCE CRITERIA 
○ General Panel Properties: 

■ Thermal Expansion: ASTM D696, 2.4 x 10-5 per degree C 
■ Fire Propagation: ASTM E84 

AL13 Sub Request.pdf



Product Name: AL13 Architectural Panels™   
Manufacturer’s Name: Anenda Systems Inc.  
Date of Publication: October 2019 
 
MasterFormat Classification: 07 42 43 – Composite Wall Panels Page 3 of 6 
 

PRODUCT DESCRIPTION 
 

□ Polyurethane Core:  
 Smoke Developed = 5 
 Flame Spread = 20 
□ Fire Rated Core:  
 Smoke Developed = 30 
 Flame Spread = 0 

○ General System Properties: 
■ Wind-Pressure Resistance: ASTM E330: Tested. See Technical Data 

Sheet (Wind loads) 
■ Pressure Cycling: ASTM E1288: Passed 100 cycles. 

● PACKAGING, HANDLING, PROTECTION, AND DELIVERY INSTRUCTIONS 
○ Deliver materials and related components in manufacturers’ unopened 

containers or bundles, fully identified by name, brand, type and grade.  Prevent 
damage during unloading, storing and installation. 

○ Store, protect and handle materials and components to prevent twisting, bending, 
mechanical damage, contamination and deterioration. 

○ Store materials off ground and keep clean, dry, and free of dirt and other foreign 
matter. 

○ Do not expose panels with strippable film to direct sunlight or elevated heat. 

● SPECIAL WARRANTY 
○ Fifteen year limited product warranty against physical defects of systems and 

products that are properly installed and maintained according to the 
manufacturer’s published application instructions. 

○ Finish Coating: Twenty year limited warranty stating finishes shall be free from 
peeling and checking, chalking of exterior paint, and fading or color change. 

● LIMITATIONS 
○ Composite aluminum panels must be protected from direct contact with dissimilar 

metals by a membrane or coating layer. 

● SAFETY PRECAUTIONS 
○ Wear suitable personal protection to avoid cuts. 
○ Wear eye protection when cutting, handling and installing panels. 
○ Panels will be hot when subjected to sunlight. 

AL13 Sub Request.pdf



Product Name: AL13 Architectural Panels™   
Manufacturer’s Name: Anenda Systems Inc.  
Date of Publication: October 2019 
 
MasterFormat Classification: 07 42 43 – Composite Wall Panels Page 4 of 6 
 

PRODUCT DESCRIPTION 
 
● AVAILABILITY 

○ Available from appointed distributors. See distributor listing on website. 

● COST 
○ Consult distributors for specific product costs or relative costs. 

PRODUCT PROPERTIES 

● MATERIALS, COMPOSITION, PROPERTIES 
○ Aluminum faces sheets: AA A3003-H24 alloy aluminum sheet with nominal 

thickness of 0.020 inches (0.5 mm). 
○ Back plates, corner frames and end frames: AA 6063-T5 extruded aluminum with 

wall thickness ~ 0.062 inches (1.57 mm). 
○ Panel joint top caps: AA6063-T5 extruded aluminum, two-piece snap together 

assembly of top cap and backplate, ~ 0.062 inches (1.57 mm) thick. 

● ACCESSORIES 
○ AL13 adhesive tape for permanent adhesion of I-beam stiffeners to the back side 

of the ACM panel for added panel rigidity (optional application). 
○ Fasteners: 

■ Attachment of System frame components to Steel Substrate: #10-16 x ¾ 
inch (19.05 mm) self-drilling screws with corrosion-resistant coating. 
Installed every 24 inches (60.96 cm) on center. 

■ Attachment of System frame components to Wood Substrate: #12-14 x 1 
½ inch (38 mm) mini drill-point fasteners with EPDM composite washers 
and corrosion-resistant coating. Installed every 16 inches (40.64 cm) on 
center, unless securing a segmented (3 ¼ inch) (8.25 cm) backplate 
(installed 16 inches (40.64 cm) on center), in which case two fasteners 
per segmented piece are required. 

■ Attachment of System frame components to Concrete walls: ¼ inch (6.35 
mm) diameter threaded stainless steel concrete screw anchor. Minimum 
embedment into concrete of 1 ¼ inch (31.75 mm). Ultimate withdrawal 
resistance shall be a minimum of 750 lbf. Installed every 24 inches (60.96 
cm) on center. 
□ Note: For larger installed areas over concrete, it is recommended 

to install a furring bar or Z-girt for panel attachment.  Attaching 
frame components directly to concrete is time consuming. 

■ Fastener Corrosion Resistance: 
□ Carbon Steel:  Coated to provide not less than 1,700 hours of 

AL13 Sub Request.pdf



Product Name: AL13 Architectural Panels™   
Manufacturer’s Name: Anenda Systems Inc.  
Date of Publication: October 2019 
 
MasterFormat Classification: 07 42 43 – Composite Wall Panels Page 5 of 6 
 

PRODUCT DESCRIPTION 
 

ASTM B 117 salt spray performance with no white or red rust; 18 
cycles of ASTM G 87 (DIN 50018) SO2 Kesternich testing with not 
more than 15 percent red rust. 

□ Stainless Steel:  304, 305 or 316 Series Stainless Steel. 

● SHAPE, MASS, AND DIMENSION 
○ Panel Weight: 

■ Polyethylene core:  
□ 0.12 inch/0.02 inch (3 mm/0.50 mm):  0.96 lb/ft2 (4.71 kg/m2) 
□ 0.16 inch/0.02 inch (4 mm/0.50 mm): 1.17 lb/ft2 (5.71 kg/m2) 

■ Fire-rated mineral fiber core:  
□ 0.12 inch/0.12 inch (3 mm/0.40 mm): 1.27 lb/ft2 (6.20 kg/m2) 
□ 0.16 inch/0.02 inch (4 mm0.50 mm): 1.68 lb/ft2 (8.18 kg/m2) 

○ Overall panel thickness: 0.12 inch (3 mm) or 0.157 inch (4 mm). 
○ Standard panel size of 4 foot x 8 foot (1220 mm x 2440 mm). 
○ Custom sizes available, up to a maximum of 5 foot x 10 foot (1524 mm x 3048 

mm). 

● FINISH, COLORS AND TEXTURES 
○ High performance finish coating in compliance with AAMA 2605. 

PRODUCT INSTALLATION 

● PREPARATION 
○ Ensure structural supports are aligned and meets structural requirements for 

wind loading and gravity loads. 
○ Ensure building surfaces are smooth, clean, dry and free from defects 

detrimental to installation of cladding system. 
○ Ensure framing is planar with variations on not more than ¼-inch in ten feet. 
○ Inspect cladding and components before installation and verify that there is no 

shipping, storage, or staging damage. Do not install damaged cladding. Remove 
from jobsite to avoid re-application. 

○ Ensure all products received are as ordered/required for project, including finish 
and size.  

● INSTALLATION 
○ Install products in accordance with manufacturer's published handling and 

AL13 Sub Request.pdf



Product Name: AL13 Architectural Panels™   
Manufacturer’s Name: Anenda Systems Inc.  
Date of Publication: October 2019 
 
MasterFormat Classification: 07 42 43 – Composite Wall Panels Page 6 of 6 
 

PRODUCT DESCRIPTION 
 

installation instructions. 
○ Erect components plumb and true. 
○ Adjust assembly to secure cladding safely to wall while allowing for calculated 

expansion and contraction of components.  Ensure extrusion tabs overlap 
cladding edges by at least half of extrusion tab depth. 

○ Do not cut, trim, weld, or braze component parts during erection in manner which 
would damage finish, decrease strength, or result in visual imperfection or failure 
in performance. 

○ Apply isolation coating to areas of contact between dissimilar metals. 
 

Corporate Identification 

 AL13 Architectural Systems™ 

 Toll Free Number + 855.438.2513 

General E-mail info@al13.com 

Order Support  orders@al13.com 

Website  http://www.AL13.com/ 

Technical Services Available 

 Phone or e-mail for technical services. Check website for technical support. 

Classification and Filing 

 MasterFormat 2018: 

  07 42 43 – Composite Wall Panels 

AL13 Sub Request.pdf



Request for Information

PB-007
Detailed with Comments and Links

Waverley Elementary School Replacement (1901) 201 Waverley Drive

Frederick, Maryland 21702

PB-007 - Finish Clarifications

Subject
Finish Clarifications

Status
Closed  n

Discipline LocationImportance

Created On

04/01/2020

Due Date

04/08/2020

Date Resolved

04/06/2020

Author

Kerrigan Toth

Oak Contracting LLC

Resolved By

Jason Hearn

GWWO, Inc.

QUESTION  Kerrigan Toth on 4/1/2020 09:03 AM (Edited by Kerrigan Toth on 4/1/2020 09:05 AM)

Please see questions below from Atlascopco:

• D 102 B shows finish schedule as W2, B2,F5 and also shows one wall  W 1.1( painted ) and D 102 A ( which 

should be similar ) shows only W2, B2,F5.

• All toilets and areas to receive resinous flooring F 5 ( which should get integral resinous 4" tall base F3 ) are 

shown to get Ceramic base B2 with ceramic wall tile finish.

• C101A and C101B restrooms , finish schedule shows base B1 ( Rubber base ) with  Resinous floor F5 wall Tiles 

W1.1

• Scope/extent of corridor C 127 needs to be defined as it merges into area  E119 and E112 which get B 1 Rubber 

base with F 1/ Alt F 8 floor finish. Please clarify the intent.

• Room B111 Office shows B2, W2, F1/F8.

• Rooms E 103, E103A, E 103 B show  Ceramic Base B2 with Painted walls and epoxy floors. Please review and 

confirm B2 with epoxy floors.

ANSWER  Jason Hearn on 4/6/2020 12:49 PM (Edited by Jason Hearn on 4/6/2020 05:50 PM)

1.  The wall designated with "W-1.1" is a masonry wall and should not receive wall tile.  The correct designation should 

be "W-1A" and will be revised in a future addendum.  This pertains to other locations in corridors and restrooms with 

masonry walls.  Wall tile should be installed in showers only when walls are of masonry construction.  Additional 

clarification and coordination will be included in a future addendum.

2.  All areas receiving resinous, fluid-applied flooring will have an integral 4" base (type B3).  This will be revised in a 

future addendum.

3.  See responses to items 1 and 2.

4.  Corridor C127 is an extension of E112, so it will be renumbered E112A for clarity.  The flooring and base treatment 

will be the same in both spaces:  F-1 throughout with F-8 serving as an add/alternate.  The finish plan will be 

augmented to show where corridor wall tile will terminate.

5.  Room B111 is a "Calming Room" for students with heightened anxiety or hyperactivity.  W-2 (wall tile wainscot) is 

desired to protect the wall surface.  This space was designated as "Office" for life safety purposes but should be 

labeled as a "Calming Room" in the field.  Room nomenclature will be refined in a future addendum.

6.  See response to item 1 as it also pertains to the Health Suite.

ASSIGNMENTS

Jason Hearn (GWWO, Inc.)  Done On 4/7/2020

Page 1 of 1Printed on:  4/7/2020ProjectSight



Request for Information

PB-009
Detailed with Comments and Links

Waverley Elementary School Replacement (1901) 201 Waverley Drive

Frederick, Maryland 21702

PB-009 - Wall and Ceiling Unit Subsitution Request

Subject
Wall and Ceiling Unit Subsitution Request

Status
Closed  n

Discipline LocationImportance

Created On

04/01/2020

Due Date

04/08/2020

Date Resolved

04/07/2020

Author

Kerrigan Toth

Oak Contracting LLC

Resolved By

Kerrigan Toth

Oak Contracting LLC

QUESTION  Kerrigan Toth on 4/1/2020 04:26 PM

See attached substitution request from The Hallani Group for Sound-Absorbing Wall and Ceiling Units.

File

PB-009 Sub Reques...

Kerrigan Toth

COMMENT  Jason Hearn on 4/6/2020 12:34 PM (Edited by Kerrigan Toth on 4/7/2020 04:42 PM)

Products appear to meet performance requirements.  Two items of note for Owner consideration:

1.  Product data states wood fiber panels can be repainted one time without noticeable reduction in performance.  

Manufacturers listed in specification offer a minimum of three additional coats without reduction in performance.

2.  Manufacturers listed in specification offer a variety of off-the-shelf shapes which are used to create the graphical 

configurations in the media center and music corridor.  Proposed manufacturer does not appear to offer shapes, which 

would result in on-site machining and likely additional labor charges.

COMMENT  Brian Staiger on 4/7/2020 10:00 AM

Jason - FCPS is not in favor of the substitution.  I don't like the fact that there is only (1) repaint of the panels nor the 

potential additional cost associated with on site modifications.

ANSWER  Kerrigan Toth on 4/7/2020 04:42 PM (Edited by Kerrigan Toth on 4/7/2020 04:42 PM)

This substitution request has been REJECTED.

ASSIGNMENTS

Jason Hearn (GWWO, Inc.)  Done On 4/7/2020

Page 1 of 1Printed on:  4/7/2020ProjectSight
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SUBSTITUTION
REQUEST

Project:       

To:        

Re:       

Substitution Request Number:        

From:        

Date:        

A/E Project Number:       

Contract For:       

Specification Title:       Description:        

  Section:       Page:                          Article/Paragraph:        

Proposed Substitution:       

Manufacturer:        Address:        Phone:       

Trade Name:        Model No.:        

Installer:        Address:        Phone:       

History:   New product   2-5 years old   5-10 yrs old  More than 10 years old 

Differences between proposed substitution and specified product:        

 Point-by-point comparative data attached - REQUIRED BY A/E 

Reason for not providing specified item:        

Similar Installation: 

Project:       Architect:       

Address:       Owner:        

Date Installed:        

Proposed substitution affects other parts of Work:   No   Yes; explain       

Savings to Owner for accepting substitution:       ($       ).

Proposed substitution changes Contract Time:   No    Yes [Add] [Deduct]       days. 

Supporting Data Attached:   Drawings  Product Data  Samples  Tests   Reports             

Copyright 1996, Construction Specification Institute, 
601 Madison Street, Alexandria, VA  22314-1791

Page    of    September 1996 
CSI Form 13.1A 

Waverley Elementary School HAL040120

The Hallani Group

04/01/2020

18045Oak Contracting

Dave Toth

Acoustic material substitution

Sound-Absorbing Wall and Ceiling Units

09 8430 2 2.1 and 2.2

X

X

Unknown until drawing review and takeoff

X

Conwed

'Arborcoustic' wood fiber panels and 'Respond Barrel Diffusers'

X

1445 Holland Rd., Maumee OH 419-871-9085

Wood fiber panels and thermoformed diffusers

No differences, exact match to specified materials

X

Wood fiber wall panels and thermoformed plastic barrel diffusers

Arborcoustic product page:  https://www.conwed.com/products/arborcoustic/

Respond Barrel product page:  https://www.conwed.com/products/respond-diffusers-barrel/

PB-009 Sub Request_HallaniGroup.pdf



SUBSTITUTION
REQUEST

(Continued)

The Undersigned certifies: 
� Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 
� Same warranty will be furnished for proposed substitution as for specified product. 
� Same maintenance service and source of replacement parts, as applicable, is available. 
� Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 
� Cost data as stated above is complete.  Claims for additional costs related to accepted substitution which may subsequently become

apparent are to be waived. 
� Proposed substitution does not affect dimensions and functional clearances. 
� Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the 

substitution.
� Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects. 

Submitted by:       

Signed by:       

Firm:       

Address:       

Telephone:       

Attachments:       

A/E's REVIEW AND ACTION 

 Substitution approved - Make submittals in accordance with Specification Section 01330. 
 Substitution approved as noted - Make submittals in accordance with Specification Section 01330. 
 Substitution rejected - Use specified materials. 
 Substitution Request received too late - Use specified materials. 

Signed by:       Date:       

Additional Comments:  Contractor  Subcontractor  Supplier  Manufacturer  A/E        

Copyright 1996, Construction Specification Institute, 
601 Madison Street, Alexandria, VA  22314-1791

Page    of    September 1996 
CSI Form 13.1A 

Tom Ryan, Senior Estimator

The Hallani Group

670 Americana Dr. Suite A4, Annapolis MD 21403

443-837-6178

Thomas N Ryan

Product data sheets, point by point comparison

PB-009 Sub Request_HallaniGroup.pdf
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ADDENDUM #4 

 
DATE: April 8, 2020  
BID NAME:  Waverley Elementary School – New Construction 
BID NUMBER: 20C6 
BID ISSUE DATE: March 17, 2020 
DUE DATE: April 29, 2020 
DUE TIME: 11:00 A.M. 
 
TOTAL PAGES: 3 (plus 4 sketches) 
 
The following revisions and responses to questions are made to the original bid documents. This 
addendum forms a part of the Contract Documents and modifies the Original Solicitation Documents 
accordingly and as noted below.  Acknowledge receipt of this Addendum in the space provided on the 
"Addenda" form within the Form of Proposal. 

PART 1 GENERAL (NOT USED) 

PART 2 SPECIFICATIONS 

2.1 VOLUME II 

1. REVISE Specification Section 07 4213.23 – METAL COMPOSITE MATERIAL WALL 
PANELS; ISSUED FOR BID, dated 03/16/2020. 

• ADD “AL13 Architectural Systems; FR Core ACM:  https://al13.com/.” as Item 4 to Part 
2.1 (Manufacturers), Paragraph A. 

PART 3 DRAWINGS 

3.1 ARCHITECTURAL 

1. REVISE A9 Series drawing sheets; Issued for Bid, dated 03/06/2020. 

• REPLACE “Classroom Finish Schedule – First Floor” with that on Sketch ADD4.1 
included with this addendum. 

• REPLACE “Classroom Finish Schedule – Second Floor” with that on Sketch ADD4.1 
included with this addendum. 

• REPLACE “Paint Schedule” with that on Sketch ADD4.1 included with this addendum. 

• REPLACE “Floor Transition Schedule” with “Flooring Transition / Edge Strip Schedule” 
on Sketch ADD4.2 included with this addendum. 

• REPLACE “Floor Pattern Legend” with “Flooring Legend” on Sketch ADD4.2 included 
with this addendum. 

2. REVISE Drawing Sheet A9.1 – FIRST FLOOR FINISH PLAN – AREA A; Issued for Bid, 
dated 03/06/2020. 

• REVISE base to “B-3” for all spaces receiving floor finish type “F-5”. 

• REVISE accent wall tile “W-3.2” to “W-3.1” in A101A, A102A, A118A and A119A. 

• REMOVE “Restroom Signage PT-5” note, all locations. 
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3. REVISE Drawing Sheet A9.2 – FIRST FLOOR FINISH PLAN – AREA B; Issued for Bid, 
dated 03/06/2020. 

• REVISE base to “B-3” for all spaces receiving floor finish type “F-5”. 

• ADD “F-3” as alternate flooring in B110 (Vestibule). 

• REMOVE flooring alternate in B101B (Storage). 

4. REVISE Drawing Sheet A9.3 – FIRST FLOOR FINISH PLAN – AREA C; Issued for Bid, 
dated 03/06/2020. 

• REVISE wall treatment to “W-1A” for C101A and C101B; see sketch 2/ADD4.4. 

• REVISE wall treatment to “W-1” for C110A and C110B; see sketch 2/ADD4.3. 

• REPLACE “W-3.1” with “PT-4A” in areas indicated.  Shower walls in C110A and C110B 
to remain “W-3.1”; see sketch 2/ADD4.3. 

• ADD “W-1A” designation to rear walls (shared with C112) in C114A and C114B; all other 
walls to remain “W-2”. 

• REMOVE “Restroom Signage PT-5” note, all locations. 

5. REVISE Drawing Sheet A9.4 – FIRST FLOOR FINISH PLAN – AREA D; Issued for Bid, 
dated 03/06/2020. 

• REPLACE “W-3.2” with “PT-5A” in areas indicated.  Shower walls in D104A to remain 
“W-3.2”; see sketch 1/ADD4.3. 

• REMOVE “Restroom Signage PT-5” note, all locations. 

6. REVISE Drawing Sheet A9.5 – FIRST FLOOR FINISH PLAN – AREA E; Issued for Bid, 
dated 03/06/2020. 

• REVISE “F-8” to “F-3” as alternate flooring in E101 (Vestibule). 

• REVISE Room Number C126 to E102A. 

• REVISE Room Number C127 to E112A. 

7. REVISE Drawing Sheet A9.6 – FIRST FLOOR FINISH PLAN – AREA F; Issued for Bid, 
dated 03/06/2020. 

• REVISE base to “B-3” for all spaces receiving floor finish type “F-5”. 

• REVISE accent wall tile “W-3.2” to “W-3.1” in F101A, F102A, F118A and F119A. 

• REMOVE “Restroom Signage PT-5” note, all locations. 

8. REVISE Drawing Sheet A9.7 – SECOND FLOOR FINISH PLAN – AREA A; Issued for Bid, 
dated 03/06/2020. 

• REVISE base to “B-3” for all spaces receiving floor finish type “F-5”. 

• REMOVE “Restroom Signage PT-4” note, all locations. 

9. REVISE Drawing Sheet A9.8 – SECOND FLOOR FINISH PLAN – AREA B; Issued for Bid, 
dated 03/06/2020. 

• REVISE floor finish of stair landing at B210 to be “F-3.1”; treads to remain “F-4.1.” 

10. REVISE Drawing Sheet A9.9 – SECOND FLOOR FINISH PLAN – AREA F; Issued for Bid, 
dated 03/06/2020. 

• REVISE base to “B-3” for all spaces receiving floor finish type “F-5”. 
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• REMOVE “Restroom Signage PT-5” note, all locations. 

11. REVISE Drawing Sheet A9.12 – ENLARGED FINISH ELEVATIONS; Issued for Bid, dated 
03/06/2020. 

• DELETE drawing 12/A9.12 (redundant). 

12. REVISE Drawing Sheet A9.14 – FINISH DETAILS; Issued for Bid, dated 03/06/2020. 

• REVISE title of drawing 3/A9.14 to be “ELEVATION (TYP) - W-1A.” 

• ADD detail 1/ADD4.2 (included as a sketch as part of this addendum); detail to be 
13/A9.14 in final drawing set. 

PART 4 ATTACHMENTS 

4.1 SKETCHES 

ADD4.1 – CLASSROOM FINISH & PAINT SCHEDULES 

ADD4.2 – FINISH SCHEDULES & DETAILS 

ADD4.3 – PARTIAL FINISH PLANS 

ADD4.4 – PARTIAL FINISH PLANS 

 

All other specifications and terms remain as stated in the original documents.  This addendum is hereby 
made a part of the Contract Documents, on which the contract is based and is intended to modify, 
explain, correct and/or add to the original Contract Documents. 

 
END OF ADDENDUM 



SHERWIN WILLIAMS - SW 6252 ICE CUBE

SHERWIN WILLIAMS - SW 6254 LAZY GRAY

SHERWIN WILLIAMS - SW 9161 DUSTBLU

SHERWIN WILLIAMS - SW 6772 CAY

SHERWIN WILLIAMS - SW 6695 MIDDAY

SHERWIN WILLIAMS - SW 6709 GLEEFUL

NOTE:  ALL WALLS TO BE PT-1 UNLESS NOTED OTHERWISE.

BLACK

PAINT SCHEDULE

ITEM MANUFACTURER / COLOR

PT-1

PT-2

PT-3

PT-4

PT-5

PT-6

PT-7

SHERWIN WILLIAMS - SW 6494 LAKESHORE

SHERWIN WILLIAMS - SW 9019 GOLDEN 

PLUMERIA

PT-4A

PT-5A

DRAWING:

PROJECT: SCALE:

JOB NO.

SKETCH NO.12" = 1'-0"

Addendum

#4

ADD4.1
#18045

WAVERLEY ELEMENTARY SCHOOL

REPLACEMENT

CLASSROOM FINISH & PAINT SCHEDULES

©2020  GWWO INC.

800 WYMAN PARK DRIVE, SUITE 300

BALTIMORE, MD 21211

REV # DATE

4 04/08/2020

CLASSROOM FINISH SCHEDULE - FIRST FLOOR

ROOM NO.

DOOR

SURROUND

ACCENT

BASE BID ADD/ALTERNATE

ACCENT

WALL 1

ACCENT

WALL 2

FLOOR

FIELD

FLOOR

ACCENT

FLOOR

FIELD

FLOOR

ACCENT

A101 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

A102 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

A106 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A108 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A109 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A110 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A111 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A113 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A114 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A118 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

A119 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

B104 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

B105 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

B109 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

B113 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

E131 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

E132 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

F101 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

F102 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

F106 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F107 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F109 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F110 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F111 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F112 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F114 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F118 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

F119 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

CLASSROOM FINISH SCHEDULE - SECOND FLOOR

ROOM NO.

DOOR

SURROUND

ACCENT

BASE BID ADD/ALTERNATE

ACCENT

WALL 1

ACCENT

WALL 2

FLOOR

FIELD

FLOOR

ACCENT

FLOOR

FIELD

FLOOR

ACCENT

A201 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

A203 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

A207 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A209 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A210 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A211 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A212 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A214 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A215 PT-4 F1.1 F1.3 F8.1 F8.3 PT-5 PT-6

A219 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

A221 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

B203 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

B204 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

F201 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

F203 PT-6 F1.1 F1.5 F8.1 F8.5 PT-4 PT-5

F207 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F208 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F210 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F211 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F212 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F213 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F215 PT-5 F1.1 F1.4 F8.1 F8.4 PT-6 PT-4

F219 PT-6 F1.1 F1.4 F8.1 F8.4 PT-4 PT-5

F221 PT-6 F1.1 F1.4 F8.1 F8.4 PT-4 PT-5

4

4

4



JOHNSONITE CTA-XX-HF-1 F-2

F-1 F-3

NOTES:
1. THRESHOLDS IDENTIFIED IN 087100 OVERRIDE THE ABOVE.
2. CENTER TRANSITIONS BELOW CENTER OF DOOR LEAF, UNLESS NOTED OTHERWISE.

MANNINGTON "THE EQUALIZER" TRANSITION 

F-2 F-3

F-1 F-5 STONE THRESHOLD

F-1 F-4 JOHNSONITE CD-XX 

F-1 F-7 JOHNSONITE SSR-XX-B

F-1 F-6 JOHNSONITE CTA-XX-K

JOHNSONITE CTA-XX-HF-8 F-2

F-8 F-3

F-8 F-5 STONE THRESHOLD

F-8 F-4

F-7 JOHNSONITE SSR-XX-B

F-6 JOHNSONITE CTA-XX-K

FLOORING TRANSITION / EDGE STRIP SCHEDULE

096500-D

096700-B

096500-D

FINISH (A) MANUFACTURER / STYLE KEYNOTE

096623-C1

096500-D

096500-D

096700-B

FINISH (B)

F-8

F-8

DETAIL

096500-D

SEE 14/A8.2

SEE 14/A8.2

SEE 13/A8.2

SEE 13/A8.2

SEE 13/A8.2

SEE 13/A8.2

096500-DSEE 4/A5.21

JOHNSONITE CD-XX SEE 4/A5.21

MANNINGTON "THE EQUALIZER" TRANSITION 

096623-C1

096623-C1SEE 13/A9.14

SEE 13/A9.14

MANNINGTON "THE EQUALIZER" TRANSITION SEE 13/A9.14

096623-A

096623-C1

096500-A

096500-C

3
/8

"

Z2513 - CIRQUE WHITE

Z1860 - SOFT COOL GRAY

Z7506 - COLORADO STONE

Z1812 - LEMON YELLOW

Z7510 - KICKIN' KIWI

CARTE BLANCHE - KRT 1805

PORCELAIN PASSION - KRT 1816

WITH THE GRAIN - GROOVE 13301 

CENTERFIELD IV - TOPOGRAPHY 12003 

L92 - DARK MAPLE

L70 - LIGHT GREY

F8.1 SP001 - DARK WHITE

SP032 - FORMSTONE

SP022 - RESERVOIR ON TAP

SP010 - BLACK-EYED SUSAN

SP024 - LAND-HO

F8.2 

F8.3 

F8.4

F8.5 

CARTE BLANCHE - KRT 1805

FLOORING (F-8)

F6.1 

F6.2 

F4.1 

F3.1 

F3.2 

F2.1 

F2.2 

FLOORING (F-2)

F1.1 

F1.2 

F1.3 

F1.4

F1.5 

FLOORING (F-1)

FLOORING LEGEND

NUMBER / COLORHATCH / TYPE

FLOORING (F-6)

FLOORING (F-4)

FLOORING (F-3)

DRAWING:

PROJECT: SCALE:

JOB NO.

SKETCH NO.As indicated

Addendum
#4

ADD4.2
#18045

WAVERLEY ELEMENTARY SCHOOL
REPLACEMENT

FINISH SCHEDULES & DETAILS

©2020  GWWO INC.
800 WYMAN PARK DRIVE, SUITE 300

BALTIMORE, MD 21211

REV # DATE

4 04/08/2020

12" = 1'-0"ADD4.2

EDGE STRIP DETAIL1

4

ADDED TO SET AS DETAIL 13/A9.14.

4

096500-A VINYL COMPOSITION TILE (REFER TO A9 SERIES
FOR COLORS AND INSTALLATION PATTERNS)

096500-C LUXURY VINYL TILE (REFER TO A9 SERIES FOR
COLORS AND INSTALLATION PATTERNS)

096500-D TRANSITION/EDGE STRIP

096623-A RESINOUS MATRIX TERRAZZO FLOORING

096623-C1 DIVIDER STRIP & REDUCER

096700-B STONE THRESHOLD

KEYNOTES (FOR REFERENCE ONLY)

4



W-1 B-1 F-7

STORAGE D103

W-1 B-1 F-1

OFFICE D104

F-8

W-2 B-2 F-1

CORRIDOR D100A

F-8

RESTROOM

W-1 B-3 F-5

D104A

C102E

D103

D104

D105

D104A

008

007

ALL SHOWER WALLS W3.2

PT-5A

4

W-6 B-1 F-7

JAN. D105

W-1 B-1 F-1

OFFICE C110

F-8

LOCKERS

W-1 B-3 F-5

C110A

LOCKERS

W-1 B-3 F-5

C110B

C110B

C110A

ALL SHOWER 

WALLS W3.1

PT-4A

PT-4A
4

DRAWING:

PROJECT: SCALE:

JOB NO.

SKETCH NO.1/8" = 1'-0"

Addendum

#4

ADD4.3
#18045

WAVERLEY ELEMENTARY SCHOOL

REPLACEMENT

PARTIAL FINISH PLANS

©2020  GWWO INC.

800 WYMAN PARK DRIVE, SUITE 300

BALTIMORE, MD 21211

REV # DATE

4 04/08/2020

1/8" = 1'-0"ADD4.3

PARTIAL FIRST FLOOR FINISH PLAN - AREA D1

FROM 1 / A9.4

FROM 1 / A9.3

1/8" = 1'-0"ADD4.3

PARTIAL FIRST FLOOR FINISH PLAN - AREA C2



EQ

3' - 0"

EQ

W-1 B-1 F-1

RECEPTION E112

F-8

W-1 B-1 F-1

OFFICE E119

F-8

W-2 B-2 F-1

CORRIDOR E112A

F-8

W-2 B-3 F-5

RESTROOM E115

W-2 B-3 F-5

RESTROOM E114

E120

E113

E113C

E114

E115

E116

E118

W3.1

W3.2

TRANSITION 

FROM W-2 TO 

W-1 THIS 

LOCATION

ALIGN

4

W-1A B-3 F-5

RESTROOM C101B

W-1A B-3 F-5

RESTROOM C101A

PT-4A

7' - 
0"

A
L
IG

N
ALIG

N

PT-4 

ENTIRE 

WALL

4

SEE 3/A9.14

SEE 3/A9.14

DRAWING:

PROJECT: SCALE:

JOB NO.

SKETCH NO.1/8" = 1'-0"

Addendum

#4

ADD4.4
#18045

WAVERLEY ELEMENTARY SCHOOL

REPLACEMENT

PARTIAL FINISH PLANS

©2020  GWWO INC.

800 WYMAN PARK DRIVE, SUITE 300

BALTIMORE, MD 21211

REV # DATE

4 04/08/2020

1/8" = 1'-0"ADD4.4

PARTIAL FIRST FLOOR FINISH PLAN - AREA E1

1/8" = 1'-0"ADD4.4

PARTIAL FIRST FLOOR FINISH PLAN - AREA C2
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